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APPENDIX A - SMALL BUSINESS SUBCONTRACTING PLAN

To Be Inserted at Time of Award
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX B - KEY PERSONNEL

Pursuant to Section H and | clauses entitled “Key Personnel,” the following positions are
considered to be essential to work being performed.

Name Title

To Be Inserted at Time of Award
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APPENDIX C - RESERVED
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX D, LIST B, APPLICABLE DOE DIRECTIVES, ORDERS, LAWS, AND
REGULATIONS

Pursuant to the LAWS, REGULATIONS, AND DOE DIRECTIVES clause, the Contractor shall
adhere to the ES&H requirements compliance process delineated in the Site Standards/
Requirements Identification Document (S/RID). For requirements other than Environment,
Safety and Health (ES&H), the contractor shall adhere to the existing DOE directive
requirements that are the basis for established procedures and programs until authorized
approvals are obtained to deviate from established requirements. The S/RID, and superseding
versions thereof, are hereby incorporated by reference.

The Contracting Officer, or designated representative, may, from time to time via issuance of a
Contract Administration Notice (CAN) or other means, revise the ES&H requirements and
non-ES&H requirements (i.e., List B as referred to in the LAWS, REGULATIONS, AND DOE
DIRECTIVES clause). Revision to List B shall be processed by the Contractor in accordance
with the processes set forth in Section H, APPLICATION OF DOE CONTRACTOR
REQUIREMENTS DOCUMENTS.

ENVIRONMENTAL, SAFETY AND HEALTH REGULATIONS (ES&H)

ES&H Requirements

Directive Title
ADN-89-05-FF Federal Facility Agreement For The Savannah River Site
ANS 8.1 Nuclear Criticality Safety In Operations With Fissionable Materials Outside Reactors
ANS 8.14 Use of Soluble Neutron Absorbers in Nuclear Facilities Outside Reactors
ANS 8.15 Nuclear Criticality Control of Special Actinide Elements
ANS 8.17 Criticality Safety Criteria for the Handling, Storage, and Transportation of LWR Fuel
Outside Reactors
ANS 8.19 Administrative Practices for Nuclear Criticality Safety
ANS 8.21 Use of Fixed Neutron Absorbers in Nuclear Facilities Outside Reactors
ANS 8.22 Nuclear Criticality Safety Based on Limiting and Controlling Moderators
ANS 8.3 Criticality Accident Alarm System
ANS 8.6 Safety in Conducting Subcritical Neutron-Multiplication Measurements in Situ
ANS 8.7 Nuclear Criticality Safety In The Storage Of Fissile Materials
ANSI Z 358.1 Eye Wash and Shower Equipment, Emergency
ANSI N323A - 1997 American National Standard: Radiation Protection Instrumentation Test and Calibration,

Portable Survey Instruments

ANSI N42.18 - 1980 American National Standard: Specification and Performance of On-Site Instrumentation
for Continuously Monitoring Radioactivity in Effluents
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Directive

Title

ANSI N43.3 - 1993

American National Standard For General Radiation Safety - Installations Using Non-
Medical X-Ray and Sealed Gamma-Ray Sources, Energies Up To 10 MeV

ANSI/ANS-3.2 Administrative Controls And Quality Assurance For The Operational Phase Of Nuclear
Power Plants
ANSI/ASQ E4 Quality Systems For Environmental Data And Technology Programs -Requirements With

Guidance For Use

ANSI/HPS N43.2 — 2001

American National Standard: Radiation Safety for X-Ray Diffraction and Fluorescence
Analysis Equipment

ASME NQA-1-2000

QUALITY ASSURANCE REQUIREMENTS FOR NUCLEAR FACILITY APPLICATIONS

Comm. Vehicle Safety Alliance

North American Uniform Vehicle Out-of-Service Criteria

DOE LETTER AA-03-007

Cancellation of Directive Implementation Instructions

DOE LETTER JF-04-032

DOE-SRS Letter JF-04-032, Enclosure 1, Fire Protection Requirements And Clarifications
Established by DOE-SRS

DOE/NNSA QC-1, Rev. 10

DOE/NNSA QC-1 Weapon Quality Policy QC-1

DOE/RW-0333P, Rev 6

Quality Assurance Requirements and Description for the Civilian Radioactive Waste
Management Program

DOE/RW-0351, Rev 4

Waste Acceptance System Requirements Document

DOE O 5400.5 Chg 2*

Radiation Protection Of The Public And The Environment

DOE O 5480.19 Chg 2

Conduct Of Operations Requirements For DOE Facilities

DOE O 5480.20A Chg 1

Personnel Selection, Qualification, And Training Requirements For DOE Nuclear Facilities

DOE O 5480.4 Chg 4*

Environmental Protection, Safety, and Health Protection Standards

DOE O 5480.8A Chg 1*

Contractor Occupational Medical Program

DOE O 5530.3

Radiological Assistance Program

DOE-EM-STD-5502-94

Hazard Baseline Documentation

DOE M 231.1-1A

Environment, Safety and Health Reporting Manual

DOE M 231.1-2 Occurrence Reporting and Processing of Operations Information
DOE M 435.1-1 Chg 1 Radioactive Waste Management Manual

DOE M 450.4-1 Integrated Safety Management System Manual

DOE M 461.1-1 Chg 1 Packaging and Transfer of Materials of National Security Interest Manual
DOE O 151.1C Comprehensive Emergency Management System

DOE O 225.1A Accident Investigations

DOE O 226.1 Implementation Of Department Of Energy Oversight Policy

DOE O 251.1A Directives System

DOE O 414.1C Quality Assurance

DOE O 420.1B Facility Safety

DOE 0 425.1C Startup And Restart Of Nuclear Facilities

DOE O 433.1 Maintenance Management Program For DOE Nuclear Facilities.
DOE 0 435.1 Chg 1 Radioactive Waste Management

DOE O 440.1A Worker Protection Management For DOE and Contractor Employees
DOE O 443.1 Protection of Human Subjects

DOE 0 450.1, CHG 2

Environmental protection Program

DOE 0 451.1B, CHG 1

National Environmental Policy Act Compliance Program

DOE 0O 460.1B

Packaging and Transportation Safety
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Directive Title
DOE O 460.2A Departmental Materials Transportation and Packaging Management
DOE O 461.1A Packaging and Transfer or Transportation of Materials of National Security Interest
DOE P 450.4 Safety Management System Policy

DOE-STD-1088-95

Fire Protection for Relocatable Structures

DOE-STD-1098-99

Radiological Control

DOE-STD-1186-2004

Specific Administrative Controls

EM-WAPS

Waste Acceptance Product Specifications (WAPS) for Vitrified High-Level Waste Forms

EPA QA/R-5 Requirements for Quality Assurance Project Plans

EPA/540/R-93/071 Data Quality Objectives

EPA/SW-846 Test Mehods For Evaluating Solid Waste

ERD-97-1660 Environmental Restoration Division Operations

FMDP — QARD Fissile Materials Disposition Program - Quality Assurance Requirements Document
IBC International Building Code

ICC International Code Council Family of Codes

1ISO 9002 Quality System - Model For Quality Assurance Production And Installation

PSLM-073101

Primary Standards Laboratory Memorandum

Non-ES&H Requirements

Directive Title
DOE1340.1B Management Of Public Communications Publications And Scientific, Technical, And
Engineering Publications
DOE O 1450.4 Concensual Listening-in to or Recording Telephone/Radio Conversations

DOE 0 5610.2 Chg1l

Control of Weapon Data

DOE M 140.1-1B

Interface with the Defense Nuclear Facilities Safety Board

DOE M 200.1-1 Chapter 9, Public Key Cryptography and Key Management

DOE M 413.3-1 Project Management For The Acquisition Of Capital Assets

DOE M 470.4-1 Safeguards and Security Program Planning and Management (Change 1)
DOE M 470.4-2 Physical Protection

DOE M 470.4-3 Protective Safeguards and Security Force, (Change 1)

DOE M 470.4-3 Protective Safeguards and Security Force, (Change 1)

DOE M 470.4-4 Information Security

DOE M 470.4-5 Personnel Security

DOE M 470.4-6 Nuclear Material Control and Accountability

DOE M 471.1-1 Identification And Protection Of Unclassified Controlled Nuclear Information Manual
DOE M 471.2-2 Classified Information Systems Security Manual

DOE M 471.3-1 Manual For Identifying And Protecting Official Use Only Information

DOE M 475.1-1A

Identifying Classified Information

DOE M 481.1-1AChg1l

Reimbursable Work for Non-Federal Sponsors Process Manual

DOE M 483.1-1 DOE Cooperative Research And Development Agreements Manual
DOE M 573.1-1 Mail Services User's Manual
DOE N 205.1 Unclassified Cyber Security Program
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Directive Title
DOE N 205.2 Foreign National Access To DOE Cyber Systems
DOE N 205.3 Password Generation, Protection, And Use
DOE N 205.4 Handling Cyber Security Alerts And Advisories And Reporting Cyber Security Incidents
DOE N 206.3 Personal Identity Verification
DOE N 470.2 Reporting Unofficial Foreign Travel
DOE N 473.4 Department Of Energy Badges
DOE N 473.5 Security Area Vouching And Piggybacking
DOE N 481.1A Reimbursable Work For Department Of Homeland Security
DOE O 110.3 Conference Management
DOE O 130.1 Budget Formulation Process
DOE O 142.1 Classified Visits Involving Foreign Nationals
DOE O 142.2 Safeguards Agreement And Protocol With The International Atomic Energy Agency
DOE O 142.3 Unclassified Foreign Visits And Assignments Program
DOE 0O 200.1 Information Management Program
DOE O 205.1A Department of Energy Cyber Security Management
DOE 0 221.1 Reporting Fraud, Waste, And Abuse To The Office Of Inspector General
DOE 0 221.2 Cooperation With The Office Of Inspector General
DOE O 241.1A Scientific and Technical Information Management
DOE O 243.1 Records Management Program
DOE O 252.1 Technical Standards Program
DOE O 311.1B Equal Opportunity and Diversity Program
DOE O 350.2A Use Of Management And Operating Or Other Facility Management Contractor Employees
For Services To DOE In The Washington, D.C., Area
DOE O 413.1A Management Control Program
DOE O 413.2B Laboratory Directed Research And Development
DOE 0O 413.3A Program And Project Management For The Acquisition Of Capital Assets
DOE O 430.1B Real Property Asset Management
DOE O 430.2A Departmental Energy And Utilities Management
DOE O 440.2B Aviation Management And Safety
DOE O 442.1A Department of Energy Employee Concerns Program
DOE O 470.2B Independent Oversight And Performance Assurance Program
DOE 0O 470.3A Design Basis Threat Policy
DOE O 471.1A Identification and Protection of Unclassified Controlled Nuclear Information
DOE O 471.3 Identifying And Protecting Official Use Only Information
DOE 0 475.1 Counterintelligence Program
DOE 0O 481.1B Work for Others (Non-Department of Energy Funded Work)
DOE O 483.1 DOE Cooperative Research And Development Agreements
DOE 0 522.1 Pricing Of Departmental Materials And Services
DOE O 534.1A Accounting
DOE O 551.1B Official Foreign Travel
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS
APPENDIX E - SENSITIVE FOREIGN NATIONS CONTROL
In accordance with Section | contract clause, DEAR 952.204-71, “Sensitive Foreign Nations

Controls,” this Attachment sets forth the requirements the contractor shall comply with under
this contract. (Reference DOE Order 142.3, or superseding directives.)

Foreign National access to DOE sites, programs, information and technologies will be approved
provided the access is needed to support the program objectives of DOE and/or objectives of
U.S. national interests.

1. Definitions

Assignee — A foreign national who has been approved to access a DOE site, information, or
technology for a period of more than 30 consecutive calendar days.

Foreign National — A person born outside the jurisdiction of the United States, is a citizen of
a foreign government, and has not been naturalized under U.S. law.

Host — The DOE or DOE contractor employee responsible for the day-to-day activities
associated with the visit or assignment.

Indices Checks — A procedure whereby a request is made to appropriate U. S. Government
agencies to determine whether information exists on a particular foreign national.

Legal Permanent Resident (LPR) — One who has the right to reside permanently and work in
the United States. An LPR may also be known as a permanent resident alien or Green Card
holder.

Nonsensitive Country National — A foreign national who was born in, is a citizen of, is
employed by, or represents a government, company, organization, or institution that is
located in a country not on the Sensitive Countries List or the Terrorist Countries List.

Security Plan — A security plan is required to address specific site security concerns relating
to foreign national visits or assignments.
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Sensitive Countries List — A list of countries to which particular consideration is given for
policy reasons during the DOE internal review and approval process for visits and
assignments by foreign nationals. Countries may appear on the list for national security,
nuclear nonproliferation, or terrorism support reasons. Those countries follow:

Algeria

Armenia

Azerbaijan

Belarus

China (People's Republic of China)
Cuba - Terrorist

Georgia

India

Iran - Terrorist

Iraq

Israel

Kazakhstan

North Korea (Democratic People’s Republic of) - Terrorist
Kyrgyzstan

Libya - Terrorist

Moldavia

Pakistan

Russia

Sudan - Terrorist

Syria - Terrorist

Taiwan (Republic of China)
Tajikistan

Turkmenistan

Ukraine

Uzbekistan

Sensitive Visit/Assignment — A visit/assignment will be considered sensitive if:

e Sensitive Country (Citizen or Birth)
e Sensitive Subject/Sensitive Areas

e Secured Facilities (Limited Area, Protected Area, Material Access Area or Exclusion
Area)

e Represent a company, business, organization or institute from countries identified as
sensitive.

Sensitive Country National — A foreign national who was born in, is a citizen of, or is
employed by a government, employer, institution or organization, of a sensitive country.

Visit — Access by a foreign national for 30 calendar days or less.
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2. Prior Approvals Relating to Foreign Nationals
a. Foreign visits and assignments pertaining to DOE programs must be in accordance
with DOE Order 142.3, or superseding directives and other DOE policies furnished in
writing to the contractor. All visits and assignments must be approved in advance by
the DOE Approval Authority.

b. Sensitive visits or assignment requests must be submitted 45 days in advance in order
to allow time for an indices check to be completed.

C. Non-sensitive visits or assignment requests must be submitted 5 days in advance.
3. Reports Relating to Foreign Visits and Assignments
Host Report Requirements - To enable the approving official to evaluate the effectiveness of

visits and assignments, and to assist in determining the desirability of future visits and
assignments, host reports are required within 5 days of the completion of the visit or assignment.
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX F - PERFORMANCE GUARANTEE AGREEMENT

The Performance Guarantee Agreement is required by the Section H clause entitled
“Performance Guarantee.”

Will be inserted at time of award.
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

APPENDIX G - GUIDANCE FOR PREPARATION OF
EMPLOYEE CONCERNS PROGRAM (ECP) IMPLEMENTATION PLAN

This Guidance is to assist the Contractor in understanding the information being sought by the
Department for each of the ECP Plan elements. The Plan should include innovative strategies
for identifying and resolving employee issues effectively at the lowest level possible in a timely
manner. The Plan should address, at a minimum, the Contractor's approach for promoting
openness in communication and resolving employee issues through (1) educational outreach and
training, (2) an effective concerns processing system, (3) a thorough and independent
investigation process, (4) tracking implementation of corrective actions, (5) timely response to
concerned employees, (6) integration of the ECP into the Contractor’s Integrated Safety
Management System (ISMS), (7) proactive use of Alternative Dispute Resolution (ADR), (8)
zero tolerance for reprisal for raising any issue, and (9) an effective self assessment and
evaluation process.

Educational Outreach and Training

The Contractor Plan should outline or discuss any programs already provided, or which it intends
to provide, which will educate their workforce and those of their subcontractors on their rights
and responsibilities regarding reporting all types of issues to their management and/or the ECP,
the avenues available to all employees for raising concerns, emphasizing the proactive use of
ADR, and the Department’s policy on zero tolerance for reprisal for raising issues.

Effective Concerns Processing System

The Contractor’s ECP Plan should discuss the Contractor’s existing or planned processes for
receiving and resolving employee concerns in accordance with DOE directives. The Plan should
discuss overall perspectives on organizational location of the ECP function, staffing,
establishment of procedures, and logistical considerations for the functioning of an effective
ECP.

Thorough and Independent Investigation Process

The Contractor’s ECP Plan should discuss the Contractor’s existing or planned processes for
investigating employee concerns in accordance with DOE directives, including proposed
methods for investigating concerns by ECP staff, as well as identifying the types of concerns
referred or transferred to other organizations for investigation and resolution. The Plan should
discuss the methods used to ensure the independence of the ECP and maintaining the integrity of
the Program as an independent evaluation process. The Plan should also discuss the types and
levels of expertise relative to the investigation process necessary to implement an effective ECP.
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Tracking Implementation of Corrective Actions

The Contractor’s Plan should discuss methods the Contractor is currently using or intends to use
to document and track the implementation of corrective actions resulting from substantiated
employee concern investigations, to include an evaluation of the effectiveness of the actions in
resolving the concern and preventing future recurrence of the identified problems.

Timely Response to Concerned Employees

The Plan should describe the methods the Contractor is currently using or intends to use to
provide effective feedback to the concerned employees throughout the process, as well as in
providing a final closeout to the individual.

Integration of the ECP into the Integrated Safety Management System (ISMS)

The Plan should discuss the integration of the ECP as part of the Contractor’s ISMS, specifically
describing the Contractor’s philosophy on how the ECP contributes to the effectiveness of the
ISMS.

Proactive Use of Alternative Dispute Resolution (ADR)

The Contractor’s Plan should discuss the Contractor’s existing or planned processes for
incorporating the proactive, early use of ADR methods, including mediation, into their efforts to
resolve employee concerns, in accordance with DOE directives. The Plan should also discuss
the types and levels of expertise relative to ADR necessary to implement ADR as part of an
effective ECP.

Zero Tolerance for Reprisal for Raising Issues

The Plan should discuss the methods the Contractor is currently using or intends to use to
communicate and enforce DOE directives regarding zero tolerance for reprisal for raising all
types of issues. The Plan should discuss the processes established to implement the provisions of
Title 10, Code of Federal Regulations, Part 708 (10CFR 708), Contractor Employee Protection
Program, and the reprisal prohibitions under Title 10, Code of Federal Regulation, Part 820
(10CFR820), Procedural Rules for DOE Nuclear Activities. The Plan should include discussion
of methods of training employees and supervisors on the provisions of 10CFR708 and
10CFR820, as well as proactively resolving formal complaints filed under 10CFR708. The Plan
should also include discussion regarding how to address the implications of violations of
10CFR708 or 10CFR820 as it relates to the Price-Anderson Amendments Act of 1988 (PAAA).

Effective Self Assessment and Evaluation Process

The Contractor ECP Plan should discuss the methods the Contractor is currently using or intends
to use to implement an effective self assessment and evaluation process, in accordance with DOE
directives, including DOE Order 226.1, Implementation of DOE Oversight Policy. The Plan
should include discussion on methods to conduct tracking and trending analysis on concerns
received and resolved, as well as actions to report that information to senior Contractor
management
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX H - GUIDANCE FOR PREPARATION OF
EQUAL OPPORTUNITY PROGRAM

With regard to the Contract Section | clause entitled “Equal Opportunity,” this Appendix
provides guidance to assist the Contractor in understanding the Department’s expectations in the
area of workforce equal employment opportunity and diversity.

In addition to Executive Order 11246 and DOE Order 311.1B, DOE-SR contractors and
subcontractors will strive to meet DOE-SR's expectations to be model employers in the area of
workforce equal employment opportunity and diversity, and to provide policies, procedures, and
assign responsibilities and authorities for the oversight of contractor equal employment
opportunity and affirmative action at DOE facilities, as specified in applicable State and Federal
laws and regulations.

DOE-SR contractors and subcontrators must ensure that all its personnel actions are "made free"
of any discrimination based on race, color, religion, sex, national origin, age, disabling condition,
reprisal or sexual orientation and that each of its contractors and subcontractors has "an
affirmative program of equal employment opportunity” for all employees and applicants for
employment. To this end, the contractors must maintain the essential elements of a Model Equal
Employment Opportunity (EEO) Program as follows:

Demonstrated commitment from company leadership;

e Integration of EEO into the company's strategic mission;
e Management and program accountability;

e Proactive prevention of unlawful discrimination;

e Efficiency; and

e Responsiveness and legal compliance.
(@ Demonstrated Commitment from Contractor Leadership

(1) Contractor heads and other senior management officials are to demonstrate a firm
commitment to equality of opportunity for all employees and applicants for
employment. Even the best workplace policies and procedures will fail if they are
not trusted, respected and vigorously enforced. The Contractor must translate equal
opportunity into every day practice and make those principles a fundamental part of
their company culture. This commitment to equal opportunity must be embraced by
company leadership and communicated through the ranks from the top down. It is
the responsibility of each company head to take such measures as may be necessary
to incorporate the principles of equal employment opportunity into the company's
organizational structure.
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To this end, the Contractor will adhere to all DOE policies governing EEO and a
workplace free of discriminatory harassment.

Integration of EEO into the Company's Strategic Mission

(1)

()
(3)

(4)

(5)

(6)

(7)

(8)

Maintain a reporting structure that provides the company's EEO Director with regular
access to the company head and other senior management officials for reporting on
the effectiveness, efficiency, and legal compliance of the company's equal
employment opportunity and diversity programs.

EEO Director be a direct report to the company head.

Ensure EEO professionals are involved with, and consulted on, the management and
deployment of human resources. The EEO Director should be a regular participant in
senior staff meetings and regularly consulted on human resources issues.

Allocate sufficient resources to create and/or maintain equal employment opporunity
and diversity programs that: 1) identify and eliminate barriers that impair the ability
of individuals to compete in the workplace because of race, national origin, sex or
disability; 2) establish and maintain training and education programs designed to
provide maximum opportunity for all employees to advance; and 3) ensure that
unlawful discrimination in the workplace is promptly corrected and addressed.

Attract, develop, and retain EEO staff with the strategic competencies necessary to
accomplish the company's EEO mission, and interface with company officials,
managers, and employees.

Recruit, hire, develop, and retain supervisors and managers who have effective
managerial, communications, and interpersonal skills. Provide managers and
supervisors with appropriate classroom training and other resources to understand
and successfully discharge their duties and responsibilities.

Involve managers and employees in the implementation of the company's EEO and
diversity programs.

Use various media to distribute EEO information concerning EEO laws, regulations
and requirements, rights, duties and responsibilities and to promote best workplace
practices.

Management and Program Accountability

1)

Conduct regular internal audits, on at least an annual basis, to assess the effectiveness
and efficiency of EEO laws and regulations to ascertain whether the company has
made a good faith effort to identify and remove barriers to equality of opportunity in
the workplace.
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Establish procedures to prevent all forms of discrimination, including harassment,
retaliation and failure to provide reasonable accommodation to qualified individuals
with disabilities.

Evaluate managers and supervisors on efforts to ensure equality of opportunity for all
employees.

Maintain clearly defined, well-communicated, consistently applied and fairly
implemented personnel policies, selection and promotion procedures, evaluation
procedures, rules of conduct and training systems.

Review each finding of discrimination to determine the appropriateness of taking
disciplinary action against company officials involved in the matter. Track these
decisions and report trends, issues and problems to company leadership for
appropriate action.

Proactive Prevention of Unlawful Discrimination

Contractors must conduct a self-assessment on at least an annual basis to monitor progress,
identify areas where barriers may operate to exclude certain groups and develop strategic
plans to eliminate identified barriers.

Efficiency

1)

()
©)

(4)

()

Contractors must have an efficient and fair dispute resolution process and effective
systems for evaluating the impact and effectiveness of their EEO programs.

Maintain an efficient, fair, and impartial complaint resolution process.

Establish and encourage the widespread use of a fair alternative dispute resolution
(ADR) program that facilitates the early, effective, and efficient informal resolution
of disputes.

Establish an internal complaint process to include suspense date that has been
approved by DOE-SR. Develop a tracking and monitoring system that permits the
company to identify the location, status, and length of time elapsed at each stage of
the company's complaint process, the issues and the bases of the complaints, the
aggrieved individuals/complainants, the involved management officials and other
information necessary to analyze complaint activity and identify trends.

Identify, monitor and report significant trends reflected in complaint processing
activity monthly to DOE-SR. Analysis of data relating to the nature and disposition
of EEO complaints can provide useful insight into the extent to which a company is
meeting its obligations to EEO laws, regulations, executive orders and guidances.
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(6) Maintain a system that collects and maintains accurate information on the race,
national origin, sex, and disability status of company employees.

(7) Maintain a system that tracks applicant flow data, which identifies applicants by race,
national origin, sex, and disability status and the disposition of all applications.

(8) Maintain a tracking system of recruitment activities to permit analyses of these
efforts in any examination of potential barriers to equality of opportunity.

(9) Identify and disseminate best workplace practices.
Responsiveness and Legal Compliance

Ensure that they are in full compliance with the laws, regulations, gudiances, orders and
other written instructions.
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PART Il - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX | - ENVIRONMENTAL PERMITS

The Contractor shall be responsible for becoming a party to all regulatory compliance
agreements, and licenses and permits issued by any federal, state or local regulatory agency
associated with the SOW under this contract, including those previously executed. The
Contractor is responsible for complying with all permits, licenses, certifications, authorizations
and approvals from federal, state, and local regulatory agencies that are necessary for all
activities under this contract.

The listing of Environmental Permits is provided through the SR Acquisition Web Site. This
listing can be requested through the UCI DVD approval process. The SR Acquisition Web site
is located at http://professionals.pr.doe.gov/srs/index.html.
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX J - U.S. DEPARTMENT OF LABOR WAGE DETERMINATION

NOTE: Department of Labor wage determination rates will be added at time of release of final
RFP.
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

Acronym
AB

ACO
ADR
ANSI
ARP

BA

BCP
ben-val
BLM
B&R
CAGE
CAIRS
CAIS
CAN
CAS
CBL
CCR

CD
CERCLA

CFR
CIP
Cco
COR
CPAF
CPB
CRADA
CSA
CSF
CSRA
D&B
D&D
DART
DCAA
DDA
DEAR
DNFSB
DoD
DOE

SECTION J - LIST OF ATTACHMENTS

APPENDIX K-ACRONYMS LIST

Definition

Authorization Basis

Administrative Contracting Officer
Alternative Dispute Resolution

American National Standards Institute
Actinide Removal Process

Budget Authority

Baseline Change Proposal

Benefits Value Study

Bureau of Land Management

Budget and Resources

Commercial and Government Entity
Computerized Accident/Incident Reporting System
Condition Assessment Information System
Contract Administrative Notice

Cost Accounting Standards

Commercial Bills of Lading

Central Contractor Registration

Compact Disk

Comprehensive Environmental Response, Compensation,
and Liability Act of 1980

Code of Federal Regulations

Compensation Increase Plan

Contracting Officer

Contracting Officer’s Representative

Cost Plus Award Fee

Contract Performance Baseline

Cooperative Research and Development Agreement
Compliance Schedule Approvals

Canister Shipping Facility

Central Savannah River Area

Dun and Bradstreet, Inc.

Decontaminate and Decommission

Days Away, Restricted, or on Job Transfer
Defense Contract Audit Agency
Deliquification, Dissolution, and Adjustment
Department of Energy Acquisition Regulation
Defense Nuclear Facilities Safety Board
Department of Defense

Department of Energy
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Acronym Definition

DOL Department of Labor

DSA Documented Safety Analysis

DUNS Data Universal Numbering System
DWPF Defense Waste Processing Facility

EAC Estimate at Completion

ECP Employee Concerns Program

EEO Equal Employment Opportunity

EFT Electronic Funds Transfer

EM Environmental Management

EPA Environmental Protection Agency

EPRI Electric Power Research Institute
ERISA Employee Retirement Income Security Act of 1974
ES&H Environment, Safety, and Health

ESP Extended Sludge Processing

eSRS Electronic Subcontract Reporting System
ETC Estimate to Completion

ETF Effluent Treatment Facility

FACs Federal Acquisition Circulars

FACTS Foreign Access Central Tracking System
FAR Federal Acquisition Regulation

FDO Fee Determination Official

FERC Federal Energy Regulatory Commission
FESV Failed Equipment Storage Vault

FFA Federal Facilities Agreement

FIMS Facility Information Management System
FOCI Foreign Ownership, Control or Influence
FR Facility Representative

FY Fiscal Year

G&A General and Administrative

GAO Government Accountability Office
GFS/I Government Furnished Services/ltems
GPO Government Printing Office

GRI Gas Research Institute

GSA General Services Administration

GWSB Glass Waste Storage Building

HLW High Level Waste

HTML Hyper Text Markup Language

HUB HUBZone small business

IG Inspector General

IIPS Interactive Industry Procurement System
IP Internet Protocol
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Acronym
IPABS

IPv6
IRC
ISMS
IT

LLC
LPR
LW
LWDPP
M&O
MCU
MEPP
MSDS
MT
MTMC
NAICS
NEPA
NNSA
NRC
NTS
OClI
OMB
OODEP
ORCA
ORPS
OSHA
PAAA
PBS
PCBs
PDF
PDO
PEP
PEMP
PM
PPIF
PRB
Pro-Net
R&D
RAP
RCRA
RFI
RFP
RMP
RV

Draft Request for Proposal DE-RP09-07SR22505

Definition

Integrated Planning, Accountability, and Budgeting
System

Internet Protocol Version

Internal Revenue Code

Integrated Safety Management System
Information Technology

Limited Liability Corporation

Legal Permanent Resident

Liquid Waste

FY06-FY12 Liquid Waste Disposition Processing Plan
Management and Operating

Modular Caustic Side Solvent Extraction Unit
Multiple Employer Pension Plan

Material Safety Data Sheet

Metric Tons

Military Traffic Management Command

North American Industry Classification System
National Environmental Policy Act of 1969
National Nuclear Security Administration
Nuclear Regulatory Commission
Non-Compliance Tracking System
Organizational Conflict of Interest

Office of Management and Budget

Owners, Officers, Directors, and Executive Personnel
Online Representations and Certifications Application
Occurrence Reporting and Processing System
Occupational Safety and Health Administration
Price Anderson Amendments Act

Project Baseline Summary

Polychlorinated Biphenyls

Portable Document Format

Primary Directives Office

Project Execution Plan

Performance Evaluation and Measurement Plan
Project Manager

Past Performance Information Form
Post-Retirement Benefits

Procurement Marketing and Access Network
Research and Development

Radiological Assistance Program

Resource Conservation and Recovery Act
Representative of a Foreign Interest

Request for Proposal

Risk Management Plan

Relative Value
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Acronym
RW

SAP

SB

SBA
SCDHEC

scf

SCI
SDB
SDF
SPF
SDVvOB
SEB
SF
SNM
SOwW
SR
S/RID
SRNL
SRS
SRSO
SSO
SWPF
TEC
TPC
TSR
UCNI
U.S.
U.S.C.
USPTO
UST
uUsQ
WAPS
WBS
WEFIS
WFO
WOSB
WS&H

Draft Request for Proposal DE-RP09-07SR22505

Definition

DOE Office of Civilian Radioactive Waste Management
Special Access Program

Small Business

Small Business Administration

South Carolina Department of Health and Environmental
Control

Standard Cubic Feet

Sensitive Compartmented Information

Small Disadvantaged Business

Saltstone Disposal Facility

Saltstone Processing Facility
Service-Disabled/Veteran-Owned Small Business
Source Evaluation Board

Standard Form

Spent Nuclear Material

Statement of Work

Savannah River Operations Office
Standards/Requirements Identification Document
Savannah River National Laboratory

Savannah River Site

Savannah River Site Office

Source Selection Official

Salt Waste Processing Facility

Total Estimated Cost

Total Project Cost

Technical Safety Requirement

Unclassified Controlled Nuclear Information
United States

United States Code

United States Patent and Trademark Office
Underground Storage Tank

Unreviewed Safety Question

Waste Acceptance Product Specifications

Work Breakdown Structure

Workforce Information System

Work for Others

Women-Owned Small Business

Worker Safety and Health
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

SECTION J - LIST OF ATTACHMENTS

APPENDIX L - GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS&)

Scope

Requirement

GFS/I

The Contractor shall
support DOE EM by
performing
infrastructure support
as described in
Section C, SOW.

DOE shall ensure
Government
controlled data
systems are available
for Contractor access
as needed to provide
infrastructure
activities

DOE will ensure the following systems are
available to the Contractor throughout the
period of performance of this contract:

e Computerized Accident/Incident
Reporting System (CAIRS)

e Integrated Planning Accountability and
Budget System (IPABS)Facility
Information Management System
(FIMS)

e Non-Compliance Tracking System
(NTS) database

e Occurrence Reporting and Processing
System (ORPS)

e Foreign Access Central Tracking System
(FACTS) database

e Federal Telephone System Access

e Condition Assessment Information
System (CAIS)

e Work Force Information System (WFIS)

The Contractor shall
submit
documentation,
reports, etc., to DOE
during performance
of the activities in the
SOW.

DOE shall provide
comments and/or
approval of
documentation,
reports, etc.

DOE will use its best efforts to provide
comments and/or approval of documentation,
reports, etc., in a timely manner. Typical
response times include:

e Project Baseline: 30 business days
e Baseline Changes: 30 business days

e Regulatory Submittals (with the
exception of the RCRA Part B Permit
Application): 30 business days

e General Correspondence: 5 business days
e Project Plans: 20 business days

e Safety Basis Documents: 30 business
days. These include:

= Documented Safety Analysis (DSA)
Preliminary DSA

Technical Safety Requirements
Safety Basis Change

Annual Update to DSA

Unreviewed Safety Question or
Justification for Continued
Operations
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= Authorization Agreements
e Health and Safety Plan: 30 business days

e Annual Update to the Risk Management
Plan per DOE 413.3A: 30 business days

The Contractor shall
operate the LW
System without a
feed interruption to
DWPF requiring a
cessation of canister

Salt Waste Processing
Facility is required to
treat liquid waste prior
to vitrification.

DOE anticipates completion and startup of
the SWPF by 9/30/11 at a processing rate of
approximately 5 million gallons of feed
material for the first year. By 9/30/12 the
capacity will increase to approximately 5.9
million gallons of feed per year.

production.
A number of The LW contractor e Steam
infrastructure services | shall identify e Electricity

managed by the Site
Management and
Operating Contractor
must be provided to
the LW program

infrastructure support
service requirements
for the next fiscal
year by September 1
of each year.

e Solid waste receipt
e Water and sewage services

e Emergency response to fire and medical
event

e Required services and support from the
Savannah River National Laboratory
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS

APPENDIX M - DELIVERABLES

SECTION J - LIST OF ATTACHMENTS

NOTE: This is a listing of deliverables. Any deliverable that is required by any provision/clause of the contract that is not listed in
Appendix M does not relieve the Contractor of the requirement to provide that deliverable.

Ilile(;n Deliverable Clause Frequency Approval
1. Liquid Waste System Plan Section C — Statement of October 1, 2008 and biannually CcO
Work, General Contract End thereafter, or as directed by the CO
State Requirements and C.2.6
— Planning, Administrative and
Business Services
2. Liquid Waste Disposition Processing Plan | Section C — Statement of October 1, 2008 and annually CcO
Work, General Contract End thereafter, or as directed by the CO
State Requirements and C.2.6
— Planning, Administrative and
Business Services
3. Section 3116 Determinations and related | Section C — Statement of As required CO
performance assessments Work, C.2.1 — Section 3116
Determinations
4, Worker Health and Safety Plan 10 CFR Part 851. Sixty (60) days after contract CcoO
award
5. New or Updated Facility Operating H.26 Permits, Applications, As required As
Permits Licenses, And Other applicable
Regulatory Documents
6. ISMS System Description Document Section C — Statement of Work | Six (6) months after contract CO

C.2.2 and Section | Clause
DEAR 970.5223-1

award
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Ilile(;n Deliverable Clause Frequency Approval
7. Safety Basis Documents Section C.2.3 — Development | As required CO
and Maintenance of Safety
Documentation
8. Risk Management Plan Section H, H.1- Programmatic | Six (6) months after contract CcO
Risks And Uncertainties award and shall be updated at least
annually
9. Human Resources Compensation Plan Section H, H.9 (a) Employee Thirty (30) days after contract CO
Compensation: Pay And award
Benefits
10. Contractor Salary-Wage Increase Section H — Special Contract Annually, no later than 10/30 of CcO
Expenditure Report Requirements, H.9(d)(1) the current calendar year.
Employee Compensation: Pay
And Benefits
11. A list of the top five most highly Section H, H.9(d)(2) Employee | At the time of Contract award and CcO
compensated executives and their total Compensation: Pay And at the time of any subsequent
cash compensation. Benefits change to their total cash
compensation
12. Report of Contractor Expenditures for Section H, H.9(d)(3) Employee | Annually, no later than March 1 of CcoO
Supplementary Compensation Compensation: Pay And the current calendar year.
Benefits
13. Total Compensation System Performance | Section H — Special Contract Annually CcO

Self-Assessment Report

Requirements, H.9(d)(4)
Employee Compensation: Pay
And Benefits
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:\fzm Deliverable Clause Frequency Approval
14. Cash Compensation System Self- Section H.9(e)(4)(A)(i) As Requested by CO CO
Assessment data Employee Compensation: Pay
And Benefits
15. Major Compensation Program Design Section H.9(e)(4)(A)(ii) As Proposed by Contractor CcO
Change Employee Compensation: Pay
And Benefits
16. Annual Compensation Increase Plan (CIP) | Section H.9(e)(4)(A)(iii) - Annual CcO
Employee Compensation: Pay
And Benefits
17. Individual Compensation Actions Under | Section H.9(e)(4)(A)(iv) As Required CO
an Executive Incentive Compensation Employee Compensation: Pay
Plan And Benefits
18. Proposed Establishment of an Incentive Section H.9(e)(4)(A)(V) As Proposed by Contractor CO
Compensation Plan Employee Compensation: Pay
And Benefits
19. Individual Compensation Actions for the | Section H.9(e)(4)(B) As Required CO
Top Five (5) Most Highly Compensated
Employees
20. An Employee Benefits Value Study (Ben- | Section H , H.9(f)(3)(A) - Every two years CcO
Val) for Incumbent and Non-Incumbent Employee Compensation: Pay
Employees And Benefits
21. An Employee Benefits Cost Study Section H, H.9(f)(3)(B) Annually CcO

Comparison for Incumbent and Non-
Incumbent Employees.

Employee Compensation: Pay

And Benefits
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Item

No Deliverable Clause Frequency Approval
22. Report of Contractor Expenditures for Section H, H.9(f)(7) Employee | Annually but no later than March CO
Supplementary Compensation Compensation: Pay And 1.

Benefits

23. Copies of IRS forms 5300 and 5500 Section H H.9(g)(5)(A) (B) Annually, within nine months of CO
Employee Compensation: Pay | the last day of the current pension
And Benefits plan year.

24, Report of advance projection of GFS/I Section H. H.12 Government | Six (6) months after contract CO
Furnished Services and Items | award and prior to each fiscal year

25. Project Control System Description Section H, H.14 (a) Project Within sixty (60) days after CO
Control Systems And contract award
Reporting Requirements

26. Contract Performance Baseline Section H, H.14 (b) Project No later than 6 months after award CO
Control Systems And
Reporting Requirements

27. A Risk Management Plan (RMP) Section H, H.14 (b) Project The RMP shall be submitted with CO
Control Systems And the Contract Performance Baseline
Reporting Requirements and updated at least annually.

28. Project Baseline Summary (PBS) Status Section H, H.14 (c) Project Quarterly CO

Reports

Control Systems And
Reporting Requirements
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ltem

No Deliverable Clause Frequency Approval
29. Project Performance Forecast Section H, H.14 (c) Project Annually prior to upcoming fiscal CO
Control Systems And year
Reporting Requirements
30. Project Performance Variance Section H, H.14 (c) Project As Required CcoO
Justification Control Systems And
Reporting Requirements
31. Estimate At Completion (EAC) Section H, H.14 (c) Project Quarterly Informational
Evaluation Control Systems And
Reporting Requirements
32. Legal Management Plan Section H, H.27 Legal Within sixty (60) days after CO
Management Plan and 10 CFR | contract award
719.
33. Transition plan and budget Section H, H.39 (b) Transition | Within 5 working days after award CO
Activities of the contract.
34, Final Report of Names of Incumbent Section H, H.39 (c) Transition | Within 60 days of contract award Informational
Employees to be Hired Activities
35. Employee Concerns Program Section H, H.43 Employee 90 days after contract award CoO
Implementation Plan Concerns Program
36. Contract Close-Out Plan F.7 Contract Close-Out Six (6) months prior to the end of

the contract
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PART 111 - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS
SECTION J - LIST OF ATTACHMENTS

APPENDIX N SR SERVICES & CONTRACT INTERFACE REQUIREMENTS
MATRIX

SR Service & Interface Requirements Matrix (Matrix) — Each contractor may be required to
provide services to or receive services from other SR contractors (i.e., DOE prime contractors
and their subcontractors.) The purpose of the Matrix shown below is to identify which service is
provided by which contractor, and the associated, general interface obligations.

Limitations of Matrix —SR has completed a due diligence to identify service/interface
requirements. This Matrix will be updated from time to time as circumstances change. The
Matrix is not an all-inclusive listing, but provides primary interfaces and services between
contractors.

Updates to the Matrix — Each SR Contractor shall support the Site Management and Operating
Contractor (M&O) in maintaining the Matrix. At a minimum, the Matrix shall be reviewed
annually and updated as required. The Matrix updates shall be the responsibility of the M&O
with required information provided by the each SR contractor. The M&O shall submit the
Matrix to SR for approval along with copies of all controlling agreements.

Cateqgories of Services — Services to be provided are identified in each Contract. Table 1 below
entitled, “SR Services & Contract Interface Requirements Matrix” identifies these services as
either "Mandatory,” or "Optional,” (as defined below) for use by SR customers, including
SRcontractors and DOE.

e “Mandatory” services are mandated for the entirety of the contract periods. Examples
include, but are not limited to, Safeguards and Security activities, Fire and Emergency
Response Services, Emergency Operations, Site Safety Standards, and the Radiological
Assistance Program.

e “Optional” services are services considered non-compulsory at the time of contract
award, i.e., Savannah River National Laboratory Analytical Services.

Requirement to Establish Controls — Consistent with the Matrix, each SR Contractor shall
support the M&O in developing controlling agreements (e.g., Memoranda of Agreement) to
establish effective control of interfaces and terms for the provision of services.

Controlling Agreements — At a minimum, controlling agreements shall define:

. The interface and/or the services work request elements, and service levels (annual
estimates of usage, quantity and delivery rates);
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. If applicable, the method and timing for charging costs associated with the service
and the payment methods; and target performance measures for meeting required
service levels;

. Decision process and a rigorous dispute resolution process;
o Clear delineation of roles, responsibilities, accountabilities, and authorities; and
o Definitions.

Responsibility for Delivery of Service — SR contractors retain the responsibility to reach
agreement on interfaces and for the appropriate delivery of services. As all services are provided
through independent contractors, the Government makes no guarantees or warranties regarding
the delivery of services, and services between contractors shall not constitute government-
furnished services or government-furnished information. The Government shall not be held
responsible for the delivery or non-delivery of services between SR contractors and any
problems with interfaces or the delivery of services shall not constitute the basis of any claim or
equitable adjustment with the government.

Disputes — SR contractors shall attempt to resolve any disputes regarding service interfaces and
the provision of services among themselves. SR shall be the exclusive authority to resolve any
disputes the SR contractors are unable to resolve in a timely manner. If SR contractors attempt
to resolve disputes outside of SR, costs associated with the litigation shall be unallowable under
this contract.

Legend for Matrix — The Legend for primary Matrix abbreviations is as follows:

M&O Site Management and Operating Contract(or)
LwcC Liquid Waste Contract(or)

Security Security Contract(or)

SWPF Salt Waste Processing Facility Contract(or)
MOX Mixed Oxide Fuel Fabrication Contract(or)
SREL Savannah River Ecology Lab Agreement
USFS US Forest Service Agreement

Classification of Interfaces —

1. Information (I): knowledge (data, facts, etc) gathered or supplied

2. Physical (P): systems in tangible contact (i.e., ‘pipe-to-pipe’), or a physical exchange of
product or materials

3. Service (S): provision of work for another contractor

Note: Compliance with Baseline — The performing prime contractor is expected to seek
clarification of requirements that conflict with, or are greater than, its own baseline requirements.
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Table 1: SR Services & Contract Interface Requirements Matrix

Activity Requirements
Nlljt;rlr)]er M&O LW Contractor Security SWPF MOX SREL Cost Allocations
(_I- Mandatory)

1 Infrastructure and Receive Deliver input | Deliver input | Deliver input Deliver Deliver Per M&O and M&O bears the
Services Alignment input from to M&O to M&O to M&O input to input to SR cost of program
Plan (ISAP), and the | SRcontracto M&O M&O contracts/Agree | administration;
Annual Forecast of rs ments SR contractors
Services and bear internal
Infrastructure implementation

costs.

ISAP is the strategic plan for right-sizing the infrastructure to support the future SR mission and the Annual Forecast of Services

and Infrastructure is a projection of needed utilities, services, and infrastructure.

e M&O shall develop, maintain and update an ISAP and the Annual Forecast of Services and Infrastructure, which includes the
costs for services.

e SR contractors shall provide input to the ISAP, and the Annual Forecast of Services and Infrastructure, including projection of
need for services.

Activity
NS;’S o M&O LW Contractor Security SWPF MOX SREL Requirements Cost Allocations
(I- Mandatory)

2 SR Services and Receive Deliver input | Deliver input | Deliver input | Deliver input | Deliver input | Per M&O M&O bears the
Contract Interface input from to M&O to M&O to M&O to M&O to M&O and SR cost of program
Requirements Matrix | SR contracts/ administration;

contractors agreements | SR contractors

bear internal
implementation
costs

SR Services and Contractinterface Requirements Matrix defines the processes and agreements that ensure effective control of
technical, administrative, and regulatory interfaces.

e M&O shall maintain the SR Services and Contract Interface Requirements Matrix and submit to DOE for approval
e SR contractors shall collaborate with M&O and provide input to the SR Services and Contract Interface Requirements Matrix
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Activity .
Lo M&O LW Contractor BT SWPF MOX SREL Requirements et
Number Allocations
(I/S- Mandatory)

3 Protective Forces Receive Receive service from | Provide Receive Receive NA Atomic Funded
service from and provide input to service to service from | service from Energy Act through
and provide Security and receive and provide | and provide of 1954, as Security;
input to input from input to input to amended provided
Security SR Security Security at no cost

contractors DOE to SR
Manual contractor
470.4-1, s. SR
Safeguards contractor
& Security s bear
Program !nternal
Planning |mplemen
and tation
Managemen | COSts-
t DOE Order
470.4-3,
Protective
Force

Protective Forces provides Security for facilities possessing critical Safeguards and Security interests (e.g., special nuclear
material). Coverage is provided 24/7 via the Security Patrol.

e  Security shall provide Protective Force operations.

e SR contractors shall provide facility, operational, and system configuration changes that may affect Protective Force

operations.
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Activity M&O Security
Item Number LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
4 Physical Security Receive Receive Provide Receive Receive Receive Atomic Service funded through

(PSS) Systems service from | service from | service to service from | service from service from | Energy Act Security.; Cost of physical

(Nuclear Material, and provide and provide and receive and provide | and provide and provide | of 1954, as Security upgrades within the

Special Nuclear input to input to input from input to input to input to amended facility —is the responsibility

Material, and Security Security SR Security Security Security DOE of each

Classified Matter) contractors Manual SR contractor. SR
470.4-2, contractors bear remaining
Physical internal implementation
Protection costs.
DOE Order
470.3A,
Design

Basis Threat
Policy

Physical Security under this activity is for accountable quantities of nuclear and classified materials, including performance testing, intrusion
detection, entry/access control, explosive detection, locksmith services, and engineering and maintenance of the physical Security and
access control systems.

e Each contractor shall provide Security Representatives for its facilities or groups of facilities where there are important Safeguards and
Security (S&S) assets.

e  Security shall develop, or assist in the development of facility asset protection requirements.

e Each contractor shall design Security system upgrades for its facilities with changing requirements and design Security systems for
new facilities.

e Each contractor shall provide locksmith support for installation, replacement, and maintenance of locks, keys, and access control
systems for the protections of Government property and nuclear materials, including special nuclear materials, classified matter, etc.

e SR contractors shall provide information to Security about S&S arrangements and/or changes prior to new operations commencing, or
changing operations or configurations that might alter the performance of existing S&S systems.
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Activity M&O Security
Item Number LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

5 Physical Security Provide Receive Receive Receive Receive Receive Atomic M&O bears the cost of
Systems service to service from | service from service from | service from | service from | Energy Act program administration; SR
(Government and receive and provide and provide and provide | and provide and provide | of 1954, as contractors bear costs of
Property) input from input to input to input to input to input to amended physical Security upgrades.

SR M&O M&O M&O M&O M&O DOE SR contractors bear internal
contractors Manual implementation costs.

470.4-2,

Physical

Protection

DOE Order

470.3A,

Design

Basis Threat
Policy

Physical Security under this activity is for Government property other than nuclear material, special nuclear material, and classified matter
including fences, locks, etc.

¢ M&O to establish and maintain fences, locks etc. at area perimeters.
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Table 1: SR Services & Contract Interface Requirements Matrix

Activity M&O Security
NlIJtrilrEer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
6 Information Security - | Provide Receive Receive Receive N/A Receive Atomic M&O bears the cost of
service to service from | service from service from service from | Energy Act program administration; SR
Classified Matter and receive and provide and provide and provide and provide | of 1954, as contractors bear internal
Protection and input from input to input to input to input to amended implementation costs.
Control (CMPC): SR M&O M&O M&O M&O DOE
Classification, contractors Manual
Declassification and 470.4-4,_
UCNI Program Inform_atlon
Security

The CMPC Program establishes control and accountability requirements for classified matter, marking of classified matter, reproduction,

receipt and transmission, and destruction; and, physical protection requirements for classified matter in storage.

¢ M&O shall provide a centralized CMPC, Classification, Declassification and Unclassified Controlled Nuclear Information (UCNI)
Program that includes operation of the Classified Document Control Center and management of classified information in the records
holding area.

e SR contractors shall be responsible for maintaining an updated list of Security containers, locations and custodians; and support
investigation of any incidents of potential or actual compromise of classified. SREL
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Table 1: SR Services & Contract Interface Requirements Matrix

Activity M&O Security
N:grger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)

7 Personnel Security — | Provide Receive Receive Receive Receive Receive Atomic Funded through M&O;

Badging service to service from | service from | service from | service from | service from | Energy Act provided at no cost to SR
SR and provide and provide and provide and provide and provide | of 1954, as contractors. SR contractors
contractors input to input to input to input to input to amended bear internal

M&O M&O M&O M&O M&O DOE implementation costs.
Manual
470.4-2,
Physical
Protection
A DOE Security badge is utilized for all DOE and contractor personnel to gain access to DOE-owned or -leased facilities or areas where
DOE-sponsored work is ongoing.
e M&O shall provide badging service for the SR, which includes manufacture, issuance, destruction, control, and accountability for DOE
Standard, SR Specific, Temporary, and Personal Identify Verification (if applicable) badges.
e  M&O shall coordinate and initiate “STOP ACCESS” procedures for operational emergencies.
The Security contractor shall coordinate and initiate “STOP ACCESS” procedures for security emergencies.
SR contractors shall obtain badging service from M&O; participate in “STOP ACCESS” program; and obtain vehicle passes from M&O.
Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

8 Personnel Security — | Provide Receive Receive N/A Receive N/A 10 CFR 712, | M&O bears the cost of
Human Reliability service to service from | service from service from Human program administration; SR
Program (HRP) and receive and provide | and provide and provide Reliability contractors bear internal

input from input to input to input to Program implementation costs.
SR M&O M&O M&O
contractors

The Human Reliability Program (HRP) on the SR is designed to ensure that individuals who occupy positions affording access to certain
material, nuclear explosive devices and programs meet the highest standards of reliability and physical and mental suitability. M&O shall
coordinate and track all SR drug and alcohol testing.

e  M&O shall administer the HRP program, including initial and refresher training.

J-38




Draft Request for Proposal DE-RP09-07SR22505

Table 1: SR Services & Contract Interface Requirements Matrix

Activity M&O Security
N:s]rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)

9 — Workplace Provide Receive Receive Receive Receive Receive 10 CFR 707, | M&O bears the cost of
Substance Abuse Input to SR service from | service from | service from | service from | service from | Workplace program administration; SR
Programs (WSAP) contractors and provide and provide and provide and provide and provide | Substance contractors bear internal

input to input to input to input to input to Abuse implementation costs.
M&O M&O M&O M&O M&O Programs at
DOE Sites
The WSAP is responsible for maintaining a workplace free from the use of illegal drugs, and is applicable to DOE contractors and their sub-
contractors in testing-designated positions performing work at Sites owned or controlled by DOE under the authority of the Atomic Energy
Act of 1954,
M&O shall administer the WSAP and set-up the procedures for testing.
M&O shall notify the respective SR contractor of drug and alcohol testing results.
e SR contractors shall identify individuals in testing-designated positions and execute the program per the M&O procedure.
Activity M&O Security
N:ﬁger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(/S - Mandatory)

10 Cyber Security — Provide Receive Receive Receive N/A N/A DOE O M&O bears the cost of
(Classified and service to service from | service from | service from 205.1 Cyber | program administration; SR
Unclassified Cyber and receive and provide and provide and provide Security contractors bear internal
Security) input from input to input to input to Managemen | implementation costs.

SR M&O M&O M&O t Program
contractors

Classified/Unclassified Cyber Security Program identifies and protects classified, unclassified and sensitive information generated,
processed and stored for the SR.

e M&O shall provide a SR Classified Information Systems Security Officer; develop a SR Master Classified Information Systems Security
Plan; ensure that all classified systems are certified and accredited; and implement the classified cyber Security training program.
M&O shall implement a centralized SR unclassified computer Security program.
SR contractors shall manage and execute classified and unclassified cyber Security responsibilities consistent with DOE requirements
and the M&O centralized program.
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Activity M&O Security
N:grger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

11 Nuclear Material Provide N/A Receive N/A N/A N/A Atomic M&O bears the cost of
Controls and service to service from Energy Act program administration; SR
Accountability and receive and provide of 1954, as contractors bear internal
(MC&A) input from input to amended implementation costs.

SR M&O DOE
contractors Manual
470.4-6,
Nuclear
Material
Control and
Accountabilit
The MC&A Program provides control and accountability of nuclear materials within DOE.
e M&O shall manage and conduct a centralized MC&A program for all accountable quantities of nuclear material on the SRS and
coordinate approval of all implementing polices of SR contractors with DOE.
e SR contractors shall support M&O in preparation and maintenance of a SR-wide MC&A Plan, performance of occurrence investigation
and reporting, and scheduling of periodic inventories.
e SR contractors shall manage and execute MC&A responsibilities consistent with DOE requirements and the M&O centralized program.
Activity M&O Security
NlIJtr?\rEer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

12 S&S Program Provide Receive Receive Receive N/A Receive DOE M&O bears the cost of
Management — service to service from | service from | service from service from | Manual program administration; SR
Safeguards and and receive and provide and provide and provide and provide | 470.4-1, contractors bear internal
Security (S&S) input from input to input to input to input to Safeguards implementation costs.
Awareness SR M&O M&O M&O M&O and Security

contractors Program
Planning
and
Managemen

t
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S&S Awareness Program is used to inform SR Federal and contractor employees, subcontractors, and visitors of their S&S responsibilities
and to promote continuing awareness of good Security practices.

e M&O shall provide S&S Awareness training for all SR Federal and contractor employees, subcontractors, and visitors; and conduct
Security training for all permanently badged employees on an initial and annual frequency to maintain appropriate levels of awareness.
e SR contractors shall comply with the requirements of the SR Security Awareness program, as administered by the M&O.

Item
Number

Activity

(I/S - Mandatory)

M&O

LW Contractor

Security

SWPF

MOX

SREL

Requirements

Cost Allocations

13

S&S Program
Management

Provide
input to SR
contractors

Receive
service from
and provide
input to
M&O

Receive
service from
and provide
input to
M&O

Receive
service from
and provide

input to

M&O

Receive
service from
and provide
input to
M&O

Receive
service from
and provide
input to
M&O

Atomic
Energy Act
of 1954, as
amended
DOE Order
470.3A,
Design
Basis Threat
Policy (U)
DOE
Manual
470.4-1,
Safeguards
and Security
Program
Planning
and
Managemen
t

M&O bears the cost of
program administration; SR
contractors bear internal
implementation costs.

S&S Program Management provides formal organized process for planning, performing, assessing, and improving the secure conduct of
work in accordance with risk-based protection strategies.

e M&O shall establish, manage, integrate and execute the processes and services that comprise the S&S Program Management, such as
Program Planning, Oversight, and Administration; Security Conditions (SECON), Site Safeguard and Security Plan (SSSP.

e SR contractors shall coordinate and interface with M&O on S&S Program Management regarding S&S technical, cost, and schedule
performance; comply with SECON activities; support the Site Safeguards and Security Plan (SSSP) development, etc.

e SR contractors shall manage their internal S&S Program Management activities.
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Item
Number

Activity

(I/S - Mandatory)

M&O

LW Contractor

Security

SWPF

MOX

SREL

Requirements

Cost Allocations

14

Site-wide Training

Services

Provide
service to
and receive
input from
SR
contractors

Receive
service from
and provide
input to
M&O

Receive
service from
and provide
input to
M&O

Receive
service from
and provide
input to
M&O

N/A

Receive
service from
and provide
input to
M&O

29 CFR
1910.120;
Facility-wide
RCRA
permit,
OSHA
Manual and
OSHA
Safety and
Health
Standard;
and other
Safety
related
requirement
s

Funded through M&O;
provided at no cost to SR
contractors. SR contractors
bear internal implementation
costs.

Site Training Services provides training facility, curriculum, and training delivery services to Federal, contractor, and subcontractor
employees in support of the SR mission consistent with the DOE, local, state, and Federal workforce training requirements.

e M&O shall provide SR workers training to support maintaining a qualified workforce, develop the Annual Training Needs Forecast and

Plan.

e M&O shall provide specifically required standardized training and common safety procedures/processes, such as, Hazardous Waste

Operations and Emergency Response (HAZWOPER), lockout/tagout of hazardous energy, etc.
e M&O shall perform mask fit services for SR contractors.
e SR contractors shall provide training priorities, training needs, and input regarding standardized training programs.

e Note: Contract specific training is the responsibility of each SR contractor.
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Activity M&O Security
NS;’Eer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
15 Fire & Emergency Provide Receive Receive Receive Receive Receive 29 CFR Funded through M&O;
Response Services service to service from | service from | service from | service from | service from | 1910.146 provided at no cost to SR
and receive and provide and provide and provide and provide and provide | OSHA contractors. SR contractors
(Fire Prevention, Fire input from input to input to input to input to input to Manual bear internal implementation
Suppression, Fire SR M&O M&O M&O M&O M&O DOE Order costs.
Investigations: contractors 420:;B,
Emergency Rescue; Facility
Emergency Medical i : 1 i 1 __| Safety :
Service and Patient Fire and Emergency Response Services provide fire prevention, fire suppression, fire investigations; emergency rescue; emergency medical
Transport; Incident service and patient transport; incident command; and hazardous material and chemical/biological/radiological emergency response for the
Command; and SR.
Hazardous Material
and e M&O shall provide 24/7 fire-related protection of human life, property, and facilities; and operates basic and advanced life support
Chemical/Biological/ emergency medical services.
Radiological e SR contractors shall support facility access to the M&O fire services personnel, and notify the Fire Department of work activities,
Emergency events, incidents, etc., that may require Fire Services involvement and/or response (e.g., medical assistance, hazardous or radiological
Response) emergency help, etc.).
Activity Security
Nlljtrinlger M&O LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
16 Fire & Emergency Provide Receive Receive Receive Receive Receive 29 CFR M&O is funded to maintain
Response Services service to service from | service from | service from | service from | service from | 1910.146 fire alarm systems for each
and receive and provide and provide and provide and provide and provide | OSHA SR contractor. SR
(Fire Protection input from input to input to input to input to input to Manual contractors are required to
System Inspection, SR M&O M&O M&O M&O M&O DOE Order proyide their own hardware
Testing, and contractors 420.1B, projects. SR contractors
Maintenance) Facility bear internal implementation
Safety costs.

Fire and Emergency Response Services also includes fire protection system inspection, testing, and maintenance of existing and new fire
systems for the SR.

e M&O shall provide a Fire Marshal with authority for fire protection system inspection, testing, and maintenance; respiratory protection
services; building inspections; ignitable and reactive waste site inspections; pre-fire planning; etc.

e SR contractors shall be required to use certain mandatory Fire Services from the M&O contractor in performance of this work scope
(e.g., fire systems inspection, testing, etc.) consistent with the M&O.
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Activity M&O Security
NS;’Eer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

17 Emergency Provide Receive Receive Receive Receive Receive DOE Order M&O bears the cost of

Operations service to service from | service from | service from | service from | service from | 151.1C, program administration; SR
and receive and provide and provide and provide and provide and provide | Comprehen | contractors bear internal

(Centralized SR input from input to input to input to input to input to sive implementation costs.
Emergency SR M&O M&O M&O M&O M&O Emergency
Preparedness contractors Managemen
Program) t System

Emergency Operations consists of the SR-wide Emergency Preparedness (EP) program, which includes operation of the Emergency Operatiq

Center (EOC), hazards surveys and hazards assessments, training of EOC staff, SR-wide exercises, and facility-specific plans and procedure
for EP development, training, drills and assessments.

. M&O shall coordinate, integrate, and maintain a centralized SR EP Program.

. M&O shall provide instruction in accordance with SRS Emergency Management Plan to all SR contractors and their subcontractors;
and conduct or support emergency management surveillances and assessments and work with the SR contractors for corrective action
implementation.

o SR contractors shall develop, maintain, and execute an Emergency Management Program as described in SRS Emergency
Management Plan for facilities and waste sites under their control.
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)

18 Emergency Provide Receive Receive Receive Receive Receive DOE Order 231.1A, M&O bears the
Operations service to service from | service from | service from | service from | service from | Environment, Safety cost of program

SR and provide and provide and provide and provide and provide | and Health Reporting administration;

(Event Reporting: contractors input to input to input to input to input to DOE Manual 231.1- SR contractors

M&O M&O M&O M&O M&O 1A, Environment, bear internal

and Occurrence
Noatification Center)

Safety, and Health
Reporting

DOE Order 450.1,
Environmental
Protection Program
DOE Order 5400.5,
Radiation Protection of
the Public and the
Environment

implementation
costs.

Event Reporting is provided to ensure that DOE is kept fully informed about events that could adversely affect the health and safety of the
public or the workers, the environment, the intended purpose of the facilities, or the credibility of the DOE.

e M&O shall maintain and operate a Savannah River Site Operations Center (SRSOC).
e SR contractors shall report their environmental, safety, and health events and related information directly to DOE and the SRSOC.
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
19 Site Safety Provide Receive Receive Receive Receive Receive 10 CFR M&O bears the cost of
Standards service to service from service from service from service from service from | 851.11, program administration; SR
SR and provide and provide and provide and provide and provide | Developmen | contractors bear internal
(Common Safety contractors input to input to input to input to input to t and implementation costs.
Processes) M&O M&O M&O M&O M&O Approval of
the Worker
Safety and
Health
Program
Site Safety Standards are to be used by SR contractors to ensure common processes for worker safety.
¢ M&O shall obtain affected SR contractor concurrence and establish common safety processes.
¢ M&O shall manage and administer SRS-wide safety activities/initiatives, such as, Annual SRS Safety Conference, SR Worker Electrical
Safety Board, etc., as approved by DOE.
o Affected SR contractors shall identify and maintain common safety standards and develop internal implementing procedures, and
participate in SR safety activities/initiatives, where appropriate, as administered by M&O.
Activity M&O Security
NS;"b‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
20 Radiological Provide Provide Provide N/A N/A N/A DOE Order M&O bears the cost of
Assistance (RAP) service to personnel personnel 5530.3, program administration to
and receive and and Change 1, include travel; SR
input from equipment to | equipment to Radiological | Contractors bear costs of
SR M&O M&O Assistance personnel and equipment.
contractors Program SR contractors bear internal

implementation costs.

RAP provides first-responder radiological response capabilities 24/7 for the SR and Region 3 (states of North Carolina, South Carolina,
Florida, Georgia, and Alabama).

¢ M&O shall maintain and implement a first-responder radiological assistance that includes plans, procedures, resources and 24/7

response capabilities for Region 3 in support of the DOE Regional Response Coordinator.

e SR Contractors shall provide qualified personnel, technical expertise, equipment, and support to the DOE Region 3 RAP to ensure
maintenance and staffing of emergency teams with the ability to respond under the direction of DOE National Nuclear Security
Administration (NNSA) and the U.S. Department of Homeland Security.
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Activity M&O Security
Nlljtrinlger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

21 Environmental Provide Receive Receive Receive Receive Receive See M&O, M&O bears the cost of
Regulatory service to service from | service from | service from | service from | service from | LW and program administration; SR
Management (Site- and receive and provide and provide and provide and provide and provide | SWPF contractors bear internal
wide permits, permit input from input to input to input to input to input to contracts. implementation costs.
applications, and SR M&O M&O M&O M&O M&O
reports; Site-wide contractors
NEPA documents;

Site-wide
environmental
reports; Site-wide

(environmental)
Quality Assurance
standards; allocation
of permit limits)

Environmental Regulatory Management ensures a Site-wide environmental program which is compliant with applicable laws, regulations
and DOE directives.

¢ M&O shall establish SR-wide processes to manage certain Site-wide environmental activities, including proposing and maintaining a

Site-wide strategic approach to life-cycle environmental management; coordinating and integrating with SR contractors to generate and
maintain Site-wide permits, permit applications, NEPA documents and reports; tracking, trending, and evaluating Site-wide enforcement
actions and compliance issues and coordinating and integrating response when that action affects more than one contractor on Site,
managing the SR Administrative Record and Information Repositories; and, coordinating SR-wide programs (e.g., pollution prevention,
chemical management, etc.).

SR contractors shall integrate their environmental permitting and regulatory compliance activities with the SR-wide permitting and
compliance framework maintained by the M&O.

SR contractors shall provide appropriate and timely input to the M&O and other designated SR contractors for regulatory required Site-
wide environmental reports for their facilities and activities.

SR contractors shall provide legally and regulatory required air and liquid effluent and near facility environmental monitoring; collect,
compile, and/or integrate air and liquid effluent monitoring data from operations and activities under their control.

SR contractors shall provide appropriate environmental data for its facility and operable units to support SR assessments and
preparation of the annual SR Environmental Report.
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
22 Seismic Monitoring Provide Receive Receive Receive Receive Receive DOE Order Funded through M&O;
Services service to service from service from service from service from service from | 420.1, provided at no cost to SR
and receive and provide and provide and provide and provide and provide | Facility contractors. SR contractors
input from input to input to input to input to input to Safety bear internal implementation
SR M&O M&O M&O M&O M&O DOE Guide costs.
contractors 420.1-1,
Section 4.7,
“Emergency
Preparedne
ss and
Emergency
Communicat
ions
Seismic Monitoring Services are required to operate the SR seismic network and provide report activities as needed. This information is
utilized for operational facilities, to support new facility design and for emergency operations activities.
¢ M&O shall maintain seismic sensors and systems, monitor seismic activity and report seismic activities on the SR.
e SR contractors shall request and provide requirements for services when necessary.
Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)
23 SR Environmental Provide Receive Receive Receive Receive Receive DOE Order M&O bears the cost of
Oversight (EO) service to service from | service from | service from | service from | service from | 5400.5, program administration; SR
and receive and provide and provide and provide and provide and provide | Radiation contractors bear internal
input from input to input to input to input to input to Protection of | implementation costs.
SRS M&O M&O M&O M&O M&O the Public
contractors and the
Environment
DOE Order
450.1,
General

Environment
al Protection
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EO provides program management, coordination and integration of Public Safety and Resource Protection (PSRP) functions. EO also
provides technical and administrative support to DOE associated with the PSRP program including Natural Resource Trustee activities.

¢ M&O shall maintain and operate a SRS Environmental Evaluation Checklist program and database as part of the Site Use Planning
process.

e SR contractors shall provide to M&O appropriate environmental data to support the Environmental Evaluation Checklist database.
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)
24 Meteorological and Provide Receive Receive Receive Receive Receive M&O M&O bears the cost, except
Climatological input to SR service from | service from | service from | service from | service from | contract for special-use information
Services contractors and provide and provide and provide and provide and provide requested by SR
input to input to input to input to M&O | input to contractors. SR contractors
M&O M&O M&O M&O bear internal implementation
COsts.
The SR Meteorological Monitoring System includes 20 monitoring stations on the SR and provides accurate and timely weather information
that enable safe conduct of activities and emergency response.
e M&O shall provide all standard, weather-related information for SR contractors, providing detailed around-the-clock, easily retrieved and
understood, real time meteorological data. This includes forecasts, heat indices, historical information, etc.
e M&O shall maintain and operate the SR Meteorological Monitoring system. M&O may be requested to provide special-use information
by SR contractors.
e SR contractors shall request and provide requirements for service.
Activity M&O Security
N:;"b‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
25 Environmental Provide Receive Receive Receive Receive Receive DOE Manual M&O bears the cost of
Surveillance service to service from | service from | service from | service from | service from | 231.1-1A, program
and receive and provide and provide and provide and provide and provide | Environment, administration; SR
input from input to input to input to input to input to Safety, and contractors bear
SR M&O M&O M&O M&O M&O Health Reporting internal
contractors Manual implementation costs.

DOE Order
231.1A,
Environment,
Safety, and
Health
Reporting

Environmental Surveillance consists of near-field and far-field multimedia environmental monitoring to measure the concentration of
radionuclides and chemicals in environmental media and assess the integrated effects of these materials on the environment and the public.

e  M&O shall prepare the annual SR Environmental Report and the SR Environmental Surveillance Master Sampling Schedule; and align
the surface environmental surveillance with the needs of the environmental clean-up, restoration, and assessment activities at the SR.

e SR contractors shall provide appropriate input to support M&O preparation of the annual SR Environmental Report and SR
Environmental Surveillance Master Sampling Schedule
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
26 Ecological Monitoring | Provide Receive Receive Receive Receive Receive M&O M&O bears the cost of

and Compliance — service to service from | service from | service from | service from | service from | contract program administration; SR

Site Wide and receive and provide and provide and provide and provide and provide contractors bear internal
input from input to input to input to input to input to implementation costs.
SR M&O M&O M&O M&O M&O
contractors

Ecological Monitoring and Compliance is to achieve compliance with ecological resource-related legal and regulatory requirements; Biota is
monitored to access the abundance, vigor, or condition, and distribution on the SR.

e M&O shall assess the impacts to biological resources from SR operations and legacy contaminants to the environment and monitors
the abundance, vigor, and distribution of plant and animal populations on the SR. This includes baseline surveys of protected biological
resources, species, and habitats within key areas of the SR where the majority of routine operations and clean-up are conducted.

e SR contractors shall allow access to the Ecological Monitoring and Compliance activity for the purpose of collecting information and

samples.

e SR contractors shall provide ecological information to the M&O from their sampling activities such as risk assessments.
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Activity M&O
Nlljtrinlger LW Contractor Security SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
27 Cultural and Historic Provide Receive Receive Receive Receive Receive National M&O bears the cost of
Resource Program service to service from | service from | service from | service from | service from | Historic program administration;
and receive and provide and provide and provide and provide and provide | Preservation SR contractors bear
input from input to input to input to input to input to Act (NHPA), internal implementation
SR M&O M&O M&O M&O M&O American costs.
contractors Indian
Religious

Freedom Act
Archaeological
Resources
Protection Act
Native
American
Graves
Protection and
Repatriation
Act

The Cultural and Historic Resource Program administers the program for protecting SR cultural and historic resources, and documents and
addresses any real or potential Site-wide issues and their impacts; and assures compliance with associated laws, DOE directives, and
legally-binding agreements.

e M&O shall monitor and support the historic and cultural resource protection activities of SR contractors; coordinate surveys performed
to document the occurrence of protected resources; evaluate and document impacts to protected resources; review and recommend to
DOE acceptance of NHPA Section 106 Reviews performed by SR contractors; maintain, establish procedures for and manage SR
cultural and historic resource site files (hard copy and electronic) and associated compliance project files for all such work that occurs at
the SR; and curate files and artifacts in accordance with 36 CFR 79.

e SR contractors shall perform NHPA Section 106 Reviews for their scope of work, and provide to M&O information and materials to
support M&O execution of the Comprehensive Land Use Plan’s (CLUP) Cultural & Historic Resource Program Plan. In particular,
mission contractors shall utilize the M&O project records and files for background research. The mission contractors shall provide the

M&O complete files of cultural and historic resource program work performed to be included in the SR files.
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Activity M&O
NlIJtrinI;er LW Contractor Security SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
28 Analytical Services Provide Receive Receive Receive Receive Receive M&O Sample Analysis is a usage-
service to service from | service from | service from | service from | service from | contract based service reimbursed
(Chemical and Low- SR and provide and provide and provide and provide and provide by the user; Regulatory
Level Radiological contractors input to input to input to input to input to Monitoring and Bioassay
M&O M&O M&O M&O M&O Laboratory (RMBL)

Analysis)

Laboratory fixed costs for
maintaining the facility in a
ready-to-serve capacity are
at no cost to SR contactors.
SR contractors bear internal
implementation costs.

Analytical Services performs chemical and low-level radiological analysis on a variety of sample media. These services are performed at
the SR RMBL Facility

e M&O shall operate the RMBL.

e SR contractors shall request analytical services as needed.
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

29 Biological Controls Provide Receive Receive Receive Receive Receive DOE Order Basic service funded
service to service from service from service from service from service from | 450.1, through M&O; provided at
and receive and provide and provide and provide and provide and provide | Environment | no cost to SR contractors.
input from input to input to input to input to input to al Protection | SR contractors may
SR M&O M&O M&O M&O M&O Program negotiate additional services
contractors DOE Order beyond direct funded basic

5400.5, service. SR contractors
Radiation bear internal implementation
Protection of | costs.

the Public

and the

Environment

Biological Controls is a service to control noxious weeds, industrial weeds, other vegetation, and animal pests.

vegetation, traps and removes animals, and eliminates insect infestations.

¢ M&O shall provide a SR-wide biological control program.

e SR contractors shall request support as needed.

The program controls
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

30 Crane and Rigging Provide Receive Receive Receive Receive Receive Funded through M&O;
service to service from | service from | service from | service from | service from provided at no cost to SR
and receive and provide and provide and provide and provide and provide contractors. SR contractors
input from input to input to input to input to input to bear internal implementation
SR M&O M&O M&O M&O M&O costs.
contractors
The Crane and Rigging is a ready-to-serve, centralized pool of equipment and manpower for the SR.
¢ M&O shall provide a mobile crane pool; coordinate rental and movement of cranes, preventative maintenance inspections and

scheduling of necessary repairs; and supervises crane crews.
e SR contractors shall request and provide requirements for service.
NLIJtrint:er (/s )?%I;)/;it())/nal) O LW Contractor Security SWPF MOX SREL Requirements Cost Allocations

31 Facility Services Provide Receive Receive Receive Receive Receive DOE Order Management and
service to service from | service from | service from | service from | service from | 430.1B Real | administrative oversight of
and receive and provide and provide and provide and provide and provide | Property facility services is provided
input from input to input to input to input to input to Asset at no cost to SR contractors.
SR M&O M&O M&O M&O M&O Managemen | Labor and materials
contractors t provided for specified

services are usage based
and will be reimbursed by
the requesting entity. SR
contractors bear internal
implementation costs.

Facility Services is a central maintenance function for non-radiological facilities, which includes facility painting,

sign painting, carpentry,

refrigerated equipment service, insulation, pipefitting, electrical, sheet metal, instrumentation, cement finishing, glazier work, custodial,
locksmith, movers, and equipment calibration. M&O shall provide management and administrative oversight for all requested facility
activities, including planning and directing the work. M&O shall provide for the following facility services in support of the SR projects and
contractors: facility painting, sign painting, carpentry, refrigerated equipment service, insulation, pipefitting, electrical, sheet metal,
instrumentation, cement finishing, glazier work, custodial, movers, equipment calibration.

¢ M&O provides corrective and preventive maintenance and repair services of the Heating, Ventilation and Air Conditioning (HVAC)
equipment and systems
e SR contractors shall request and provide requirements for service.
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Activity M&O Security
Nem Comator SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

32 Fleet Services Provide Receive Receive Receive Receive NA 41CFR102- Funded through M&O;
service to service from | service from service from | service from 34, Motor provided at no cost to SR
and receive and provide | and provide and provide | and provide Vehicle contractor. Facility
input from input to input to M&O | input to input to Managemen | maintenance, consumables
SR M&O M&O M&O t and operations support to
contractors 41CFR109- | maintain the Fleet

38, Motor Equipment Maintenance
Equipment Shop and associated
Managemen | buildings, and Materials

t

Storage Building in a ready-
to-serve capability is at no
cost to SR contractors.
Acquisition, control,
assignment, and disposal of
DOE fleet equipment is also
at no cost to SR
contractors. Maintenance
labor and parts for vehicles
leased from GSA will be
included in the GSA service
rates. SR contractors bear
internal implementation
costs.

Fleet Services administers and manages a fleet of motorized vehicles including sedans, busses, ambulances, tractors, flatbeds, dump

trucks, tool vans, utility maintenance vans, cab and chassis, trailers, wreckers, and fuel tankers.

e M&O shall provide management and coordination, statistical usage tracking, and reporting on GSA-leased vehicles and DOE-owned
vehicles/equipment; perform vehicle repair and modification services as required; and perform record-keeping, vehicle assignment,

ensuring vehicle utilization, and excess/disposal of fleet vehicles and parts.

e SR contractors shall request and provide requirements for service and those using Fleet Services shall provide report input such as the
Federal Automotive Statistical Tool.
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Activity M&O Security
Nem Comator SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

33 Railroad Services Provide Receive Receive Receive Receive N/A DOE O M&O sub-contracted costs
service to service from | service from service from | service from 460.1B and are passed thru to SR
and receive and provide | and provide and provide and provide applicable contractors; SR contractors
input from input to input to M&O | input to input to regulations pay for loading/off-loading
SR M&O M&O M&O of the of shipments. SR
contractors Federal contractors bear internal

Railway implementation costs.
Administrati

on(49 CFR

Parts 200-

268)

M&O operates and maintains the rail system at the SR.

e M&O determines requirements for future use on the SR and coordinates with SR contractors and projects prior to and during any on-site
rail movements, including placement of “flaggers” at necessary intersections, taking proper Security actions, and making SR
notifications.

e SR contractors shall request and provide requirements for service.

Activity M&O Security
1) ) SWPF MOX SREL Requirements Cost Allocations
Number Contractor
(/S - Mandatory)

34 Roads & Grounds Provide Receive Receive Receive Receive Receive DOE O Basic service funded
service to service from | service from service from | service from | service from | 430.1B, Real | through M&O; provided at
and receive and provide | and provide and provide and provide and provide | Property no cost to SR contractors.
input from input to input to M&O | input to input to input to Asset SR contractors may
SR M&O M&O M&O M&O Management | negotiate additional
contractors services for facility specific

services, such as,
snow/ice removal on side
walks. SR contractors
bear internal

implementation costs.
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Roads and Grounds consist of road maintenance, snow/ice removal, traffic management, and common grounds maintenance service for the

SR.

e M&O shall maintain primary and secondary SR roadways, to include patching/paving, striping, and other services; perform maintenance
of common grounds; and make recommendations to restrict access and make the appropriate notifications of restricted access or
closure to DOE and other SR contractors in the event that roads are unsafe for travel. M&O shall remove snow/ice at primary and
secondary roads and at designated facilities, parking lots, and walkways.
SR contractors shall identify required roads and grounds services for their facilities.
US Forest Service (USFS) shall maintain all gravel/dirt secondary roads.

Activity M&O Security
50 =5 SWPF MOX SREL Requirements Cost Allocations
Number Contractor
(P/S - Mandatory)

35 Electrical Provide Receive Receive Receive Receive Receive DOE Basic service funded
Transmission, service and service from | service from service from | service from | service from | guidance on | through M&O; provided at
Distribution, & systems to and provide | and provide and provide and provide and provide | 2005 no cost to SR contractors.
Energy Management | SR input to input to M&O | input to input to input to Energy Direct, mission-related

contractors M&O M&O M&O M&O Policy Act upgrade projects are sub-

contracted by M&O and
paid by the requesting SR
contractor. SR contractors
bear internal
implementation costs.
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Electrical Transmission, Distribution, & Energy Management is the management of the high voltage electrical utility consisting of a system for
providing power to the facilities at the SR.

e M&O externally supplies electrical power to SR contractors.
M&O shall coordinate with other SR contractors to obtain (and SR contractors shall provide) the following:

- Energy cost and consumption data for the Annual Energy Conservation Performance Report.

- Energy cost and consumption data for the quarterly SR energy cost and consumption date entry to EMS4 database.
- Facility shut down constraints and impacts due to fuel reductions for the Emergency Conservation Plan.

- Facility electrical load information for the annual electrical load forecast.

SR contractors may enter into a service-provider relationship with the M&O and/or other utility providers for the operation, maintenance,
and/or closure of all or part of their internal utility systems.

e SR contractors shall protect SR systems against disruption and damage during performance of work and support SR utility operations,
maintenance, and closure of a service where appropriate.

Notes:

e The interface point between the M&O electrical distribution system and the SR contractors’ shall be defined per MOA.
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Activity M&O Security
Nem Comator SWPF MOX SREL Requirements Cost Allocations
(P/S - Mandatory)
36 Water System Provide Receive Receive Receive Receive Receive DOE Order SR-wide water upgrades
service and service from | service from service from service from service 430.1B, Real | and Basic Service are
systems to and provide | and provide and provide and provide from and Property funded through M&O;
SR input to input to M&O | input to input to provide Asset provided at no cost to SR
contractors M&O M&O M&O input to Management | contractors. Direct,
M&O mission-related upgrade

projects are paid for by the
SR contractor requiring the
upgrade. Backflow
preventer testing and water
system contaminant
monitoring management is
a usage-based service
reimbursed by the User.

SR contractors bear internal
implementation costs.

The M&O contractor shall operate and maintain the following site-wide water systems on SRS in accordance with all the applicable State
and Federal codes and regulations:

River water system,
Fire protection water system,
Domestic water systems, and
Bottled water production facility.

Note: Water systems within facilities are the responsibility of each SR contractor.
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Activity M&O Security
NS;’Eer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(P/S - Mandatory)
37 Sewer Systems Provide Receive Receive Receive Receive Receive State and SR-wide sewer upgrades
service and service from | service from | service from | service from | service from | Federal and Basic Service are
systems to and provide and provide and provide and provide and provide | codes funded through M&O;
SR input to input to input to input to input to provided at no cost to SR
contractors M&O M&O M&O M&O M&O contractors. Direct, mission-

related upgrade projects are
paid for by the SR contractor
requiring the upgrade. SR
contractors bear internal
implementation costs.

The M&O contractor will operate the wastewater systems on SRS in accordance with all the applicable State and Federal codes and

regulations
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Activity M&O Security
Nlljtr?:ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
38 Land-Use Planning Receive Request Request Request Request Request DOE Order M&O bears the cost of
and Management input from service from | service from | service from | service from | service 430.1B, Real | program administration; SR

SR M&O M&O M&O M&O from M&O Property contractors bear internal
contractors Asset implementation costs
and provide Management
services

Land-Use Planning and Management consists of land-use planning (for the SRS, in general and site use planning for specific parcels) and
management (including day-to-day implementation of the Comprehensive Land Use Plan [CLUP]).

e M&O shall perform management of real property at the SR for DOE and coordinate the use of real property among SR contractors.
M&O shall perform a range of real property activities, such as conducting land-use planning for areas and specific parcels; conducting
reviews and integrating land-use requests for all new facilities, infrastructure systems, land improvements, or change of land use;
conducting land management activities, including day-to-day implementation of the CLUP; managing land use requirements and
beneficial reuse of land; and conducting real estate activities in the out-grant and disposal of real property or interests therein.

e M&O shall implement the CLUP EIS as directed or interpreted by DOE. M&O shall assess the need for updating the existing or
developing new Area Management Plans and Resource Management Plans. In coordination with other SR contractors, the M&O shall
develop new plans and update existing plans where applicable.

M&O shall administer and manage the Site Selection and Excavation Permit process.
M&O shall manage real property by reviewing property uses, reclassifying land use and facilities, investigating and characterizing land,

monitor misuse of property or encroachments, identifying orphan or unknown land uses (e.g., non-pristine land, hazards, and waste sites),

dispositioning non-permitted activities; and tracking and documenting land-use occurrences and activities.
e SR contractors shall support the land-use planning and management program as administered by the M&O.
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uirements Matrix

Activity M&O Security
N:};’L‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
39 Long-term Provide Deliver input | Deliver input | Deliver input | Deliver input | Deliver input | SR M&O bears the cost of
Stewardship service to to M&O to M&O to M&O to M&O to M&O Comprehen | program administration; SR
and receive sive contractors bear internal
input from Environmen | implementation costs. Cost
SR tal for sites transferred (post-
contractors Response, remediation) to M&O are the
Compensati | responsibility of the M&O.
on, and Transition costs are the
Liability Act | responsibility of the
of 1980 respective SR contractor.
(CERCLA) SR contractors bear internal
Records of implementation costs.
Decision.

Long-term stewardship (LTS) includes all engineered and non-engineered institutional controls designed to contain or to prevent exposures
to any potential residual contamination and waste, such as surveillance activities, record-keeping activities, inspections, groundwater

monitoring, ongoing pump and treat activities, cap repair, maintenance of entombed buildings or facilities, maintenance of other barriers and
containment structures, access control, and posting signs.

e  M&O shall prepare and maintain the SR Long-Term Stewardship Plan, the Long Term Surveillance and Maintenance Plan, and the SR
Long-Term Stewardship Information Management Plan.

e  M&O shall provide for integrated planning of LTS for the entirety of the SR and interim execution of LTS for portions of the Site assigned
to the Contractor.

¢ M&O shall coordinate with SR contractors and compile SR-wide assessments of institutional controls, and the SR-wide Comprehensive
Environmental Response, Compensation, and Liability Act of 1980 (CERCLA) 5-year reviews including comment response.

M&O shall execute LTS for those portions of the Site assigned to the M&O.

e SR contractors provide information for the SR Long-Term Stewardship Plan, IC Plan, SR Long-Term Stewardship Information
Management Plan, CERCLA 5-year reviews, & Site Transition Plans.
e SR contractors shall comply with the transition plans for transfer of remediated sites to M&O.
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Table 1: SR Services & Contract Interface Re
Activity M&O Security
N:};’L‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)

40 Facility Information Receive input | Deliver input | Deliver input | Deliver input | Deliver input | Deliver DOE Order M&O bears the cost of
Management from SR to M&O to M&O to M&O to M&O input to 430.1B, Real | program administration; SR
System (FIMS) contractors M&O Property contractors bear internal

Asset implementation costs
Management

DOE uses FIMS as the real property database for real property which provides an inventory and management tool that assists with planning

and managing real property assets.

M&O shall manage FIMS, meeting specific, annual reporting requirements and shall be responsible for collecting data from SR

contractors in order to meet all mandatory reporting requirements.
SR contractors deliver FIMS data and input to the Comprehensive Data/Site Management Strategy for spatial data.
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Activity M&O Security
N:};’L‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
41 Property Systems/- Provide Deliver input | Deliver input | Deliver input | N/A Deliver input M&O bears the cost of
Acquisition & service to to M&O to M&O to M&O to M&O program administration; SR
Materials and receive contractors bear internal
Management input from implementation costs and
SR any costs associated with
contractors delivery of excess materials

to the central recycling and
turn-over of excess property
for disposition. SR
contractors bear internal
implementation costs.

Property Systems/Acquisition & Materials Management consists of Site-wide processes and procedures for centralized personal property
management functions, such as recycling of precious metals and processing equipment that is no longer needed through the excess
property system. Tracking of all DOE-owned, Contractor-managed property (Site-wide) is accomplished by means of decentralized data
entry into the primary property management site-wide database (Asset Management Information System [AMIS]). The Program also
manages the centralized storage and staging of equipment and inventory through the use of various on-Site warehouses.

e M&O shall provide a Site-wide Personal Property Systems and Materials Management Program that provides for tracking of accountable
personal property, management of the property management database (AMIS), including providing Site-wide property management
reports) and other related systems; central recycling; excess property dispositioning; and equipment transfers and loans.

e M&O shall manage the (on-site) “stores” inventory warehouses. As required, the M&O shall provide for delivery of inventory items to on-
Site locations. M&O shall manage the supply chain, and evaluate Site-wide demand, usage trends, and programmatic requirements to
act as lead in the reduction of existing line item site inventory to the lowest achievable levels, and administer the spare parts program for

the SR

e SR contractors provide input to M&O to include warehouse requirement needs, Property Information Data Systems (PIDS) data, and

Property Balanced Scorecard input as requested; and declare property no longer required.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)

42 External Affairs Receive Support Support Support Support Support M&O bears the cost of
support from | M&O M&O M&O M&O M&O program administration; SR
SR contractors bear internal
contractors implementation costs.
External Affairs supports DOE External Affairs programs for public SR tours.

e M&O shall take the lead to coordinate site and public tours as directed by DOE-SR and NNSA. M&O shall provide coordination,
transportation, badging and Security actions, access & access control for these tours. M&O shall provide guides/speakers, briefings, and
brochures and maps (or other handouts) where appropriate, when the tour involves M&O workscope.

e SR contractors shall provide support to M&O on Site and public tours to include guides/speakers, briefings, and brochures and maps (or
other handouts) where appropriate, when the tour involves respective SR contractor workscope.

Activity M&O Security
Nlﬂtrf]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)

43 Courier Services Provide Receive Receive Receive Receive Receive Funded through M&O;
service to Service from | Service from | Service from | Service from | Service from provided at no cost to SR
and receive M&O M&O M&O M&O M&O contractors. SR contractors
input from bear internal implementation
SR costs.
contractors

Courier services for the SR includes delivery and pickup of miscellaneous items, such as calibrated instruments, medical samples, equipment
to be repaired, and essential (time-sensitive, critical) documents.

¢ M&O shall provide transportation of priority or time-sensitive documents, medical samples or supplies (i.e., serum, blood samples,
medical records, etc.), calibrated instruments, new or used office machines to and from repair facilities, and pickup and shredding of
classified documents.

e SR contractors shall request and provide requirements for service.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
44 Mail Services Provide Receive Receive Receive Receive Receive DOE Guide 573.1- Funded through M&O;

service to Service from | Service from | Service from | Service from Service from | 1, Mail Services provided at no cost to

SR M&O M&O M&O M&O M&O Users Guide SR contractors. SR

contractors 41 CFR 102-192, contractors bear
Mail Management internal
U. S. Postal implementation costs.
Services Domestic
Mail Management
and International
Mail Management

Mail Services for the SR includes delivery to major building/locations and relies on the serviced organization/company to further deliver mail to

individuals within their respective organizations.

e M&O shall provide for basic mail services, including pickup and delivery of interplant and U.S. Postal mail to customers. The work scope

includes the pickup, routing and delivery of interplant mail (i.e., mail that does not leave the SR).
e M&O shall distribute and pickup mail at defined locations in the contractor’s facilities.
e SR contractors shall be responsible for mail distribution to contractor staff within their facility.
Activity M&O Security
N:;rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
45 Site Forms Provide Receive Receive Receive N/A Receive Funded through M&O;
Management service to Service from | Service from | Service from Service from provided at no cost to SR
SR M&O M&O M&O M&O contractors. SR contractors
contractors bear internal implementation

costs.

Site Forms Management consists of a centralized and configuration-controlled forms management program that applies consistent design and
utilizes the use of electronic forms in gathering of electronic record information to electronic records systems.

e M&O shall administer the SR forms management system and process, and design electronic forms for interactive use, as well as,
conventional hard copy forms. M&O shall develop/design/revise/ electronic and hard copy forms, eliminate obsolete or duplicate forms,
maintain site forms historical records, and maintain the system for centralized configuration management of site electronic and
conventional hard copy forms.

e SR contractors shall request and provide requirements for service.
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Activity M&O Security
N:};’L‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)

46 Strategic Planning & | Receive Deliver input | Deliver input | Deliver input | N/A Deliver input | Clinger- M&O bears the cost of
Program input from to M&O to M&O to M&O to M&O Cohen Act program administration; SR
Management SR OMB A-11, contractors bear internal

contractors A-300 implementation costs.
all
applicable
Federal
Information
Technology

requirement
S

Strategic Planning & Program Management assesses the current technology infrastructure, systems, applications, and business practices
and provides recommendations for improving the scalability and reducing the life-costs over the current approach.

e  M&O shall develop a Computing and Telecommunications Strategic Plan.

e SR Contractors shall provide input to the Computing, Telecommunications, and Content (Records) Management Strategic Plan.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
47 Telephone Services | Provide Receive Receive Receive N/A Receive Funded through M&O;
service to Service from | Service from | Service from Service from provided at no cost to SR

SR M&O M&O M&O M&O contractors. SR contractors

contractors bear internal implementation

costs.

Telephone Services function consist of the SR Telephone Exchange activities that encompass voice, data, special circuits, 9-1-1 support, and

attendant/operator services to SR programs, projects, and support organizations.

e Provide and maintain telecommunications capability and capacity sufficient to meet the needs of the SR, encompassing those systems
required to maintain data transmissions, including local, state, national, and international subscribers; data and network circuits;
off-premise stations; telephone service to offsite offices occupied by SR end-users; alerting and crash alarm systems; and other
miscellaneous voice and data circuits.

e SR contractors shall request and provide requirements for service.

Activity M&O Security
N:;rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
48 Pager Services Provide Receive Receive Receive N/A Receive Funded through M&O;
service to Service from | Service from | Service from Service from provided at no cost to SR

SR M&O M&O M&O M&O contractors. SR contractors

contractors bear internal implementation

costs.

Pager Services provides the electronic network and devices for SR paging.

e Provide maintenance, operations and account administration of the Government-owned SR pager infrastructure and commercial pager
services, including site, regional and national paging services.
e Provide system designs, integration, maintenance, frequency management, associated engineering services, and support to manage
regional, international, and nonstandard inventory for pager replacement parts.
e SR contractors shall request and provide requirements for service.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
49 Radio Services Provide Receive Receive Receive Receive Receive National Funded through M&O;
service to Service from | Service from | Service from | Service from | Service from | Telecommunic | provided at no cost to SR
SR M&O M&O M&O M&O M&O ations and contractors. Equipment
contractors Information (radios, antennas, etc.,
Administration | costs are the responsibility
requirements of the SR contractor. SR
contractors bear internal
implementation costs.
Radio Services provides radio communication infrastructure and licensing.
¢ M&O shall provide engineering, maintenance and operations of radio communication services, including two-way, fire dispatch, safety
and emergency preparedness, Security systems and infrastructure.
¢ M&O shall manage radio spectrum licensing and design, engineering integration, operations and maintenance, installation, upgrade and
required system calibration services, and registration of radio frequencies with the National Telecommunications and Information
Administration.
e SR contractors shall:
- Follow SR radio frequency policy and use the M&O for radio spectrum licensing; and
- Request and provide requirements for service.
Activity M&O Security
Nlljtr?]rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
50 Network Services Provide Receive Receive Receive N/A Receive DOE Funded through M&O;
service to Service from | Service from | Service from Service from | Manual provided at no cost to SR
SR M&O M&O M&O M&O 470.4-2, contractors SR contractors
contractors Physical bear internal implementation
Protection costs.

Network Services consist of the SR Local Area Network (LAN) information infrastructure used by DOE-SR, NNSA and SR contractors for

intranet and internet services.

e  M&O shall operate and maintain the LAN information/communication infrastructure including Application Hosting Services, Internet
Support, Maintenance and Software License Management, Technology Support for Hardware and Software, network management and
maintenance, desktop/user services, hardware maintenance, work station acquisition, redeployment and retirement, engineering and
configuration, software distribution, and streaming video engineering services.

e SR contractors shall request and provide requirements for service.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
51 Information Systems | Provide Receive Receive Receive N/A Receive Funded through M&O;
service to Service from | Service from | Service from Service from provided at no cost to SR
SR M&O M&O M&O M&O contractors. SR contractors
contractors bear internal implementation
costs.
Information Systems provide integrated business, technical, and project information systems including management and performance of
steady state operations, maintenance, development and enhancements for SR data systems, and support to project and business functions.
¢ M&O provides database management, LAN infrastructure maintenance, video-teleconferencing (VTC) support services, software and
systems engineering, system development, systems operations and maintenance (O&M), software testing, software configuration
management, and application hosting services.
e SR contractors shall request and provide requirements for service.
Activity M&O Security
Nl'}r‘;rg‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)

52 Inventory and Provide Deliver input | Deliver input | Deliver input | N/A Deliver input | Various Funded through M&O;
Schedule service to to M&O to M&O to M&O to M&O DOE provided at no cost to SR
Management and receive directives contractors. SR contractors

input from and National | bear internal implementation
SR Archives costs.
contractors and Records

Administrati

on (NARA)

regulations

Inventory and Schedule Management provides the service processes for all records for M&O and for designated contractors. This work
addresses all records (and non-records) originated or held by any of the covered contractors and includes records in all media, including
electronic systems, databases, spreadsheets, microform, photo/negatives, hard copy paper, and all other formats and media.

e M&O shall provide information inventory and schedule services for all records, including those documenting the missions, programs,
projects and all administrative functions.
e SR contactors shall comply with record schedules, records turnovers, retention and disposition, records repositories requirements and
enable M&O to conduct independent assessment as stated above.

J-71




Draft Request for Proposal DE-RP09-07SR22505

Table 1: SR Services & Contract Interface Requirements Matrix

Activity M&O Security
N:};’L‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
53 Major Collection Provide Deliver input | Deliver input | Deliver input | Deliver input | Deliver input | Various M&O bears the cost of
Management service to to M&O to M&O to M&O to M&O to M&O DOE and program administration; SR
and receive NARA contractors bear internal
input from regulations, implementation costs.
SR including
contractors 36 CFR 122
8.
Major Collection Management provides continued maintenance of significant collections of records. Examples of major collections include
engineering drawings, photographs/negatives, videotapes, etc.
e M&O shall ensure that records in identified collections are indexed, authenticated, metadata complete, and are accessible to those that
have a business requirement.
e SR contractors shall meet the requirements of Major Collection Management as administered by the M&O.
Activity M&O Security
Nl'}r?]'ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
54 Long-Term Records | Provide Deliver input | Deliver input | Deliver input | Deliver input | Deliver input | Various M&O bears the cost of
Storage service to to M&O to M&O to M&O to M&O to M&O DOE and program administration; SR
and receive NARA contractors bear internal
input from regulations, implementation costs.
SR including
contractors 36 CFR 122
8.
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Long-Term Records Storage provides for physical storage of many thousands of records in various hard copy medium (paper, photographs,
video, tapes, etc.).

e M&O shall provide long-term physical storage for paper and other hard copy media records and maintain information systems to manage
that collection.
e SR contractors shall meet the requirements of the Long-Term Records Storage Program as administered by the M&O to include
providing inactive records to the M&O for storage.

Activity M&O Security
Nl'm‘)‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)
55 Waste forecast and Receive Provide Provide Provide Provide input | Provide WITS and M&O bears the cost of

tracking system - input from input to input to input to to M&O input to SWIFT — program administration; SR
Waste Information SR M&O M&O M&O M&O database contractors bear internal
Tracking System contractors requiremen | implementation costs.
(WITS) and Solid ts

Waste Integrated
Forecasting Tool
(SWIFT)

Waste forecast system identifies future quantities of hazardous, radioactive, and sanitary waste generation for the SRS and from off-site
generators, and tracks the waste through disposal.

e  M&O shall operate and maintain WITS and SWIFT.
e SR contractors shall provide waste generation data and forecast.
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Activity M&O Security
Nl'}s]"ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/P_- Mandatory)
56 Low Level Waste Provide Receive Receive Receive Receive Receive Appropriate Funded through M&O;
(LLW), Mixed Low service to service from | service from | service from | service from service Code of provided at no cost to SR
Level Waste and receive | and provide and provide and provide and provide from and Federal contractors. SR contractors
(MLLW), Hazardous input from input to input to input to input to M&O | provide Regulations bear internal implementation
Waste (HW), and SR M&O M&O M&O input to (i.e. 40 CFR, | costs, e.g. characterizing,
Sanitary Waste contractors M&O 49 CFR, and | packaging, preparing waste
Treatment, Storage, 10 CFR) and | for transport, etc.
and Disposal Federal/com
mercial
treatment/dis
posal waste
acceptance
criteria
This activity provides for LLW and MLLW Treatment, Storage, and Disposal.
¢ M&O shall perform treatment, storage, and disposal of LLW, MLLW, HW, and Sanitary Waste.
e SR contractors characterize, package, interim store and prepare waste for transport to M&O.
Activity M&O Security
Nlljtﬁ]rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/P_- Mandatory)
57 Transuranic (TRU) Provide Receive N/A Receive Receive N/A Solid Waste Funded through M&O;
and Transuranic service to service from service from | service from Acceptance provided at no cost to SR
Mixed Waste and receive | and provide and provide and provide Waste contractors. SR contractors
(TRUM) Packaging input from input to input to input to M&O Acceptance bear internal implementation
and Transportation SR M&O M&O Criteria for costs, e.g. characterizing,
contractors the Waste packaging, preparing waste
Isolation Pilot | for transport, etc.
Plant

This activity provides for Transuranic (TRU) and Transuranic Mixed Waste (TRUM) certification and loading waste for shipment to the Waste
Isolation Pilot Plant (WIPP).

e M&O shall receive waste from contractors, provides interim storage if required, certifies waste for shipment, prepares payloads, and
loads waste for shipment to WIPP.

e SR contractors shall conduct and budget for characterization, packaging and transporting waste to M&O.
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Activity M&O Security
N:};’L‘er b TR SWPF MOX SREL Requirements Cost Allocations
(P - Mandatory)
58 Radioactive Liquid Receive Provide N/A Receive Receive N/A Funded through LW
Effluents Treatment service from | service to service from | service from Contractor; provided at
Project and provide | and receive and provide and provide no cost to SR
input to LW | input from input to LW input to LW contractors. SR
Contractor SR Contractor Contractor contractors bear
contractors internal
implementation costs.
This activity provides for treatment and disposal of radioactive liquid effluents.
e LW Contractor shall receive, treat, and dispose of radioactive liquid effluents from SR contractors.
e SR contractors shall send waste to LW facilities.
Activity M&O Security
Nlm)‘er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)
59 Groundwater/Vadose Provide Receive N/A Receive Receive M&O bears the cost of
Zone Integration service to service from service from | service from program administration; SR
and receive | and provide and provide | and provide contractors bear internal
input from input to input to input to implementation costs.
SR M&O M&O M&O
contractors

The Groundwater/Vadose Zone Integration activity maintains and controls site-wide data and models used for groundwater/vadose zone
analysis and coordinates site-wide groundwater/vadose zone activities.

e M&O shall conduct the groundwater/vadose zone integration project.
SR contractors shall participate in M&O periodic planning and coordination meetings; and deliver modeling and risk assessment
information. Mission contractors shall provide comments on the annual update to the Integrated Plan and Schedule for all soil and
groundwater work, and the annual Groundwater Monitoring Report.

e SR contractors shall supply groundwater analysis requirements and reporting of risk assessment data and analysis, input for the Fiscal
Year Integrated Groundwater Monitoring Plan for the SR, comments on the Comprehensive Environmental Response, Compensation,
and Liability Act of 1980 (CERCLA) Groundwater and Deep Vadose Zone Remediation Activity Progress Reports.

e SR contractors shall provide data/information to M&O on self-performed drill and sample soil borings that yield additional vadose zone
characterization data,
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Activity M&O Security
Nl'};”ger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S/I - Mandatory)
60 SR Environmental Provide Receive Receive Receive M&O bears the cost of
Data Integration service to service from service from | service from program administration; SR
and receive and provide and provide and provide contractors bear internal
input from input to input to input to implementation costs.
SR M&O M&O M&O
contractors
This activity provides for maintenance, configuration control, and upgrading of key SR environmental assessment databases.
e The M&O shall serve as Data Base Administrator, and is responsible for hardware (servers, information technology interfaces, etc.),
software and software upgrades, and Site-wide reporting databases.
e The SR contractors shall provide data and support to the M&O, for the SRs contractor’s facilities and activities, to support maintenance
of SR-wide environmental databases. SR contractors supplying information/ data are responsible for data quality.
Activity M&O Security
NS;’Eer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S/1 - Mandatory)
61 SR Well Drilling and Provide Receive N/A Receive Receive M&O bears the cost of
Decommissioning service to service from service from | service from program administration; SR
and receive and provide and provide and provide contractors bear internal
input from input to input to input to implementation costs.
SR M&O M&O M&O
contractors
This activity includes drilling and decommissioning of SR wells.
e M&O shall coordinate with the mission contractors during the installation and maintenance of wells for the groundwater monitoring well
network and maintain and implement the SR Well Decommissioning Plan.
e SR Contractors shall provide input for the SR Well Decommissioning Plan.
Activity M&O Security
NLIJtrint:er LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I/P - Mandatory)
62 Sources and Provide Receive Receive Receive Receive Receive 10CFR835 | M&O bears the cost of
Standards Collection, service to service from | service from | service from service from service program administration; SR
Storage, Packaging, and receive | and provide and provide and provide and provide from and contractors bear internal
and Transportation input from input to input to input to input to provide implementation costs.
SR M&O M&O M&O M&O input to
contractors M&O
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e SR contractors shall package standards and transport to M&O.

Sources and Standards are collected, stored, packaged and transported to an appropriate disposition site. M&O shall receive, store, re-
package as necessary, and transport standards

Activity M&O Security
Nlﬂtr?]rger LW Contractor SWPF MOX SREL Requirements Cost Allocations
(I - Mandatory)
63 Waste Transfer to Deliver input | Receive N/A N/A N/A N/A LW Contractor bears the cost
Liquid Waste Tank to LW input from of program administration;
Farm System Contractor M&O M&O contractors bear internal
contractors implementation costs.
M&O shall integrate with the LW Contractor to develop an integrated waste feed delivery plan.
Activity M&O Security
NS;’Eer LW Contractor SWPF MOX SREL Requirements Cost Allocations
(S - Mandatory)
64 Vent and Balance Provide Receive Receive Receive Receive Funded through M&O;
service to service from | service from | service from service from provided at no cost to SR
SR M&O M&O M&O M&O contractors. SR contractor
Contractors bear internal implementation

cost.

Vent and Balance provides as a variable service, testing of ventilation and filters, and ventilation balance to maintain established flows and
pressures on systems. Specifics include ventilation stack flow testing, fume hood flow testing, high efficiency particulate air (HEPA) filter

vacuum testing/certification and HEPA filter efficiency testing.

e M&O shall perform cost-effective/efficient Vent and Balance services (primarily HEPA filter testing and replacement) for RPP facilities and

for the balance of the SR.

e SR Contractors shall request and provide requirements for service.
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Activity M&O Security
Nl'}s]"ger Conljt:’l;lctor SWPF MOX —-SREL- | Requirements Cost Allocations
(I/S - Optional)
65 Analytical Provide Receive N/A Receive N/A N/A Funded through M&O;
Laboratory Support service to service from service from provided at no cost to SR
and receive and provide and provide contractors except LW is a fee
input from input to input to for service arrangement. SR
SR M&O M&O contractors bear internal
contractors implementation costs.
Analytical Services are performed by the M&O.
e The M&O shall operate and maintain the Savannah River National Laboratory (SRNL) and the Central Laboratory, .
e | W shall operate and maintain the Defense Waste Processing Facility (DWPF) Laboratory.
Activity M&O Security
Item LW . .
Number Contractor SWPF MOX --- SREL - Requirements Cost Allocations
(I/S - Optional)
66 Analytical Integrated | Provide Receive Receive Receive N/A N/A M&O bears the cost of
Planning service to service from | service from service from program administration; SR

and receive and provide | and provide and provide contractors bear internal
input from input to input to M&O | input to implementation costs.
SR M&O M&O
contractors

Analytical Integrated Planning provides integrated Site-wide analysis plans, data quality objectives, and process and analytical technology

support.

M&O shall interface with the SRS laboratories to develop sample analysis rates and waste generation estimates.
SR contractors shall use integrated planning products to plan sample analysis expenditures.
SR contractors shall provide input to support sample analysis planning.
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Item Activity M&O Security
Number c L SWPF MOX SREL Requirements Cost Allocations
ontractor
(I/S - Mandatory)

67 Dosimetry Services Provide Receive Receive Receive N/A N/A DOE and Funded through M&O;
service to service from | service from service from national provided at no cost to SR
and receive and provide | and provide and provide quality control | contractors. SR contractors
input from input to input to M&O | input to requirements bear internal implementation
SR M&O M&O costs.
contractors
Dosimetry services provide DOE Laboratory Accreditation Program (DOELAP) accredited external dosimetry processing capabilities for the
on-site processing of routine and special dosimeters. Regulatory Monitoring and Bioassay Laboratory (RMBL) provides dosimetry service,
including processing capabilities for personnel, environmental, and nuclear accident dosimeters. Other processing includes nuclear accident
dosimeters, analysis of biological samples, and assessment of personnel dose in the event of a nuclear criticality. RMBL also provides
calibration of hand held and small portable radiological instruments;

Item Activity M&O Requirements Cost Allocations

Number o Security SWPF MOX - SREL -
ontractor
(S - Optional)

68 Janitorial Service Provide Receive Receive Receive N/A Receive SR contractors bear
service to SR | service service service service implementation costs.
contractors
M&O provides janitorial services for the buildings located on the SRS.

Activity M&O
e B Security SWPF MOX ~-SREL- | Requirements Cost Allocations
Number Contractor
(I/S - Optional)

69 Laundry Provide Receive Receive Receive Receive Receive SR contractors bear
(commercial and service to service from | service from service from | service from service implementation costs.
contaminated) and receive and provide | and provide and provide | and provide from and
Service input from input to input to M&O | input to input to M&O | provide

SR M&O M&O input to
contractors M&O

M&O provides for commercial laundry and decontamination services for government-owned protective clothing, non-regulated items, and
regulated face pieces. This service includes periodic batch pick-up and drop-off at site locations.
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Activity M&O
Item LW 7 . .
NUTE Contractor Security SWPF MOX SREL Requirements Cost Allocations
(I/S - Mandatory)
70 Occupational Provide Receive Receive Receive N/A Receive Funded through M&O;
Medicine Service service to service from | service from service from service provided at no cost to SR
and receive and provide | and provide and provide from and contractors. SR contractors
input from input to input to M&O | input to provide bear internal implementation
SR M&O M&O input to costs.
contractors M&O
M&O to provide occupational health services through health risk management and occupational health services to personnel at SR. M&O has
the lead to coordinate Health Risk Management program teams with the Site in identifying and analyzing the hazards that SR personnel face
in the work environment and brings an awareness of health and safety issues to DOE, SR contractors, and others.
SRS Medical Department provides the following, but is not limited to these types of services: thorough medical history, bloodwork, urinalysis,
vision testing, electrocardiogram, polmonary function testing, Audiometry (hearing test), and physical examination
Activity M&O
Item LW : . .
N Security SWPF MOX --- SREL - Requirements Cost Allocations
umber Contractor
(I/S - Optional)

71 Research, Provide Receive N/A Receive N/A N/A Funded through M&O;
development, and service to service from service from provided at no cost to SR
demonstration and receive and provide and provide contractors except LW is a fee

input from input to input to for service arrangement. SR
SR M&O M&O contractors bear internal
contractors implementation costs.

The M&O Contractor operates the Savannah River National Laboratory (SRNL). It is the only Office of Environmental Management multi-
program laboratory that conducts research and development activities. Although some of the programs conducted by SRNL are funded by
other DOE program offices, all SRNL programs require integration with SR DOE Office of Environmental Management programs since many
of the research and technology development programs have direct relevance to the SR cleanup mission. The EM cleanup project is
encouraged to utilize the scientific and technical capabilities available from SRNL to maximize the benefit to SR from the National Laboratory
research and development program.
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Activity M&O
N:};’L‘er Conljt:’l;lctor Security SWPF MOX SREL Requirements Cost Allocations
S/P - Mandatory)

72 Steam Services Provide Receive Receive Receive N/A Receive M&O bears the cost of
service and service from | service from service from service maintaining and operating the
systems to and provide | and provide and provide from and system; SR contractors bear
and receive input to input to M&O | input to provide internal implementation costs.
input from M&O M&O input to
SR M&O
contractors

The steam distribution system for the Savannah River Site consists of both intra-area and inter-area systems. Intra-area steam is produced in
an Area and is distributed throughout that Area. Inter-area steam is produced in one Area and transferred to another Area of the site for use.
Steam is generated in the A-Area Powerhouse, K-Area Package Boilers, and the D-Area Powerhouse. SR contractors operate and maintain
the steam systems within their area and facilities.
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